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DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % % Bl D TABULATI ON REPORT * * * TI ME: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT - 1M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
697, 000. 00 1, 100, 000. 00 1, 110, 000. 00 400, 000. 00
2 CLEARI NG AND GRUBBI NG
21. 9000 ha 7, 500. 0000 400. 0000 5, 100. 0000 1, 370. 0000
164, 250. 00 8, 760. 00 111, 690. 00 30, 003. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
25, 000. 00 25, 000. 00 40, 000. 00 17, 000. 00
4 REMOVI NG CEMENT CONC. S| DEWALK
82. 0000 e 10. 0000 3.0000 12. 6500 10. 0000
820. 00 246. 00 1, 037. 30 820. 00
5 REMOVI NG CEMENT CONC. CURB AND GUTTER
45. 0000 8 20. 0000 5. 0000 18. 2500 4.0000
900. 00 225. 00 821.25 180. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
40. 0000 e 5. 0000 10. 0000 7. 6500 10. 0000
200. 00 400. 00 306. 00 400. 00
7 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 200. 0000 150. 0000 160. 0000 125. 0000
1, 200. 00 900. 00 960. 00 750. 00
8 REMOVI NG BEAM GUARDRAI L
540. 0000 8 5. 0000 5. 0000 5.0000 8. 0500
2,700. 00 2,700. 00 2,700. 00 4,347.00
9 REMOVI NG GUI DE POST
90. 0000 EACH 5. 0000 3.0000 6. 6000 6. 0000
450. 00 270. 00 594. 00 540. 00
10 REMOVI NG TEMPORARY PAVEMENT MARKI NG
28850. 0000 8 0. 8000 1. 5800 1. 6000 1. 5800
23, 080. 00 45, 583. 00 46, 160. 00 45, 583. 00
11 REMOVI NG PAI NT STRI PE
15880. 0000 8 1. 0000 1. 5800 1. 6000 1. 5800
15, 880. 00 25, 090. 40 25, 408. 00 25, 090. 40

12 REMOVI NG FENCE
6040. 0000 hg 2.0000 4.0000 5. 0000 2. 2500
12, 080. 00 24, 160. 00 30, 200. 00 13, 590. 00
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT | M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100020
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
13 ROADWAY EXCAVATI ON | NCL. HAUL
146980. 0000 s 3.9500 1. 8000 2. 8000 1. 5000
580, 571. 00 264, 564. 00 411, 544. 00 220, 470. 00
14 COMMON BORROW | NCL. HAUL
140640. 0000 s 8. 0000 4.0000 2. 2500 5. 7500
1, 125, 120. 00 562, 560. 00 316, 440. 00 808, 680. 00
15 SELECT BORROW I NCL. HAUL
52674. 0000 s 10. 0000 6. 0500 3. 2500 5. 7500
526, 740. 00 318, 677. 70 171, 190. 50 302, 875. 50
16 EMBANKNMENT COMPACTI ON
311130. 0000 s 0. 5000 0. 3500 1. 6500 0. 1000
155, 565. 00 108, 895. 50 513, 364. 50 31, 113.00
DRAI NAGE
17 GRATE | NLET TYPE 2
13. 0000 EACH 1, 500. 0000 1, 000. 0000 1, 900. 0000 1, 250. 0000
19, 500. 00 13, 000. 00 24, 700. 00 16, 250. 00
18 PRECAST CONCRETE DRYWELL
16. 0000 EACH 1, 300. 0000 1, 752. 0000 1, 300. 0000 2,900. 0000
20, 800. 00 28,032. 00 20, 800. 00 46, 400. 00
19 SCHEDULE A CULV. PIPE 300 MM DI AM
16. 0000 8 50. 0000 32. 2500 95. 2500 50. 0000
800. 00 516. 00 1, 524. 00 800. 00
20 ENERGY DI SSI PATER
7.0000 EACH 2, 500. 0000 1, 150. 0000 1, 000. 0000 1, 500. 0000
17, 500. 00 8, 050. 00 7, 000. 00 10, 500. 00
STORM SEVER
21 CATCH BASIN TYPE 1
81. 0000 EACH 900. 0000 710. 0000 660. 0000 800. 0000
72, 900. 00 57, 510. 00 53, 460. 00 64, 800. 00
22 CATCH BASIN TYPE 2 1200 MM DI AM
29. 0000 EACH 1, 500. 0000 1, 300. 0000 1, 500. 0000 1, 300. 0000
43, 500. 00 37, 700. 00 43, 500. 00 37, 700. 00
23 TESTI NG STORM SEWER PI PE
5560. 0000 8 3.0000 4.0000 3.5000 3. 2500
16, 680. 00 22, 240. 00 19, 460. 00 18, 070. 00
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DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
Bl D TABULATI ON REPORT TI ME: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
W CSR 090 e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT - 1M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
24 PLAIN CONC. STORM SEVER Pl PE 200 MM DI AM
14. 5000 8 115. 0000 30. 0000 100. 0000 48. 0000
1, 667.50 435. 00 1, 450. 00 696. 00
25 PLAIN CONC. STORM SEVER Pl PE 300 MM DI AM
2389. 0000 8 50. 0000 115. 0000 66. 0000 120. 0000
119, 450. 00 274, 735. 00 157, 674. 00 286, 680. 00
26 PLAIN CONC. STORM SEVER Pl PE 450 MM DI AM
1677. 0000 8 70. 0000 125. 0000 76. 0000 86. 0000
117, 390. 00 209, 625. 00 127, 452. 00 144, 222.00
27 PLAIN CONC. STORM SEVER Pl PE 600 MM DI AM
442.0000 8 90. 0000 325. 0000 120. 0000 525. 0000
39, 780. 00 143, 650. 00 53, 040. 00 232, 050. 00
28 CL. Il REINF. CONC. STORM SEWER Pl PE 750 MM DI AM
390. 0000 8 130. 0000 270. 0000 130. 0000 475. 0000
50, 700. 00 105, 300. 00 50, 700. 00 185, 250. 00
29 CL. Ill REINF. CONC. STORM SEWER PI PE 750 MM DI AM
351. 0000 8 150. 0000 300. 0000 130. 0000 300. 0000
52, 650. 00 105, 300. 00 45, 630. 00 105, 300. 00
30 CL. V REINF. CONC. STORM SEVWER PI PE 300 MM DI AM
44,5000 8 180. 0000 43. 0000 115. 0000 75. 0000
8, 010. 00 1,913.50 5,117.50 3,337.50
31 CL. V REINF. CONC. STORM SEVWER Pl PE 450 MM DI AM
138. 5000 8 100. 0000 54. 0000 150. 0000 125. 0000
13, 850. 00 7,479.00 20, 775. 00 17, 312.50
32 CL. V REINF. CONC. STORM SEVWER PI PE 750 MM DI AM
57.5000 8 150. 0000 93. 0000 170. 0000 200. 0000
8, 625. 00 5,347.50 9, 775. 00 11, 500. 00
33 CL. V REINF. CONC. STORM SEVWER Pl PE 900 MM DI AM
15. 0000 8 200. 0000 126. 0000 260. 0000 260. 0000
3, 000. 00 1, 890. 00 3,900. 00 3,900. 00
STRUCTURE
34 ST. REINF. BAR FOR SUBSTRUCTURE
140600. 0000 kg 1. 2500 1. 0000 1. 5000 1. 1000
175, 750. 00 140, 600. 00 210, 900. 00 154, 660. 00
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DATE: 12/ 16/ 1999
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BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT | M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
35 ST. REINF. BAR FOR BRI DGE WALL
21460. 0000 kg 1. 1000 1. 0000 1. 5000 1. 1500
23, 606. 00 21, 460. 00 32, 190. 00 24, 679. 00
36 CONC. CLASS 28 FOR BRI DGE WALL
487. 0000 s 600. 0000 300. 0000 500. 0000 380. 0000
292, 200. 00 146, 100. 00 243, 500. 00 185, 060. 00
37 NO SE BARRI ER
216. 0000 e 90. 0000 300. 0000 250. 0000 150. 0000
19, 440. 00 64, 800. 00 54, 000. 00 32, 400. 00
38 CONC. CLASS 28 FOR SUBSTRUCTURE
1416. 0000 s 600. 0000 280. 0000 386. 0000 380. 0000
849, 600. 00 396, 480. 00 546, 576. 00 538, 080. 00
39 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-2.00 -2.00 -2.00 -2.00
40 SUPERSTRUCTURE - EVERGREEN RD. UXI NG
L.S.
977, 000. 00 750, 000. 00 520, 300. 00 900, 000. 00
41 SUPERSTRUCTURE - M SSI ON AVE. UXI NG
L.S.
477, 000. 00 400, 000. 00 300, 000. 00 500, 000. 00
42 CONDUI T PI PE 53 MM DI AM
707. 0000 8 40. 0000 6. 0000 27.0000 5. 2000
28, 280. 00 4,242.00 19, 089. 00 3,676. 40
43 BRI DGE RAILI NG TYPE BP
264. 0000 8 150. 0000 180. 0000 150. 0000 180. 0000
39, 600. 00 47,520. 00 39, 600. 00 47,520. 00
44  SNOW FENCE
86. 0000 8 60. 0000 93. 0000 95. 0000 93. 0000
5, 160. 00 7,998. 00 8,170. 00 7,998. 00
45 TRAFFI C BARRI ER
279. 0000 8 200. 0000 160. 0000 150. 0000 240. 0000
55, 800. 00 44, 640. 00 41, 850. 00 66, 960. 00
46 UTI LI TY HANGER AND CONDUI TS
L.S.
21, 000. 00 21, 000. 00 25, 000. 00 23, 000. 00
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BI DS OPENED ON : Aug 25 1999

AWARDED ON : Sep 1 1999

------- 3RD BIDDER -------

HWY : SR 090
TITLE : SR 90 HARCON | NCORPORATED KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT - 1M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100020
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
47  PEDESTRI AN BARRI ER
172. 0000 8 200. 0000 300. 0000 150. 0000 290. 0000
34, 400. 00 51, 600. 00 25, 800. 00 49, 880. 00
SURFACI NG
48 CRUSHED SURFACI NG BASE COURSE
64760. 0000 t 9. 0000 9. 0000 8. 2500 6. 5000
582, 840. 00 582, 840. 00 534, 270. 00 420, 940. 00
LI QUI D ASPHALT
49 ASPHALT FOR TACK COAI
87. 4000 t 177. 0000 5. 0000 210. 0000 195. 0000
15, 469. 80 437.00 18, 354. 00 17, 043. 00
50 ANTI - STRI PPI NG ADDI Tl VE
EST
9, 670. 00 9, 670. 00 9, 670. 00 9, 670. 00
CEMENT CONCRETE PAVEMENT
51 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
3104. 0000 s 70. 0000 70. 0000 90. 0000 88. 3000
217, 280. 00 217, 280. 00 279, 360. 00 274, 083. 20
52 CEMENT CONC. PAVEMENT
12163. 0000 e 10. 5000 38. 0000 39. 5000 39. 3000
127, 711. 50 462, 194. 00 480, 438. 50 478, 005. 90
53 RI DE SMOOTHNESS COMPLI ANCE ADJUSTNMENT
CALC
4, 860. 00 4, 860. 00 4, 860. 00 4, 860. 00
54 CEMENT CONC. APPROACH 3 DAY
332. 0000 e 35. 0000 23.0000 22.5000 22.1800
11, 620. 00 7, 636. 00 7, 470. 00 7,363.76
55  CEMENT CONC. DRI VEWAY
60. 0000 e 10. 0000 22.0000 22.0000 21.8700
600. 00 1, 320. 00 1, 320. 00 1,312.20
56 BRI DGE APPROACH SLAB
714. 0000 e 163. 0000 150. 0000 175. 0000 160. 0000
116, 382. 00 107, 100. 00 124, 950. 00 114, 240. 00
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PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD Bl DDER
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT | M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
57 PLANI NG Bl TUM NOUS PAVEMENT
35720. 0000 e 0. 9000 1. 5000 1. 1000 1. 0000
32, 148. 00 53, 580. 00 39, 292. 00 35, 720. 00
58 ASPHALT CONC. PAVEMENT CL. A PG 70- 3:
25068. 0000 t 26. 0000 33. 0000 32. 6500 39. 0000
651, 768. 00 827, 244. 00 818, 470. 20 977, 652. 00
59 ASPHALT CONC. PAVEMENT CL. E PG 70- 3
23578. 0000 t 26. 0000 33. 0000 32. 6500 33.5000
613, 028. 00 778, 074. 00 769, 821. 70 789, 863. 00
60 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
37,570. 00 37,570. 00 37,570. 00 37,570. 00
61 COMPACTI ON PRI CE ADJUSTMENT
CALC
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
62 ASPHALT CONC. APPROACH CL. A PG 70- 3:
74.0000 t 50. 0000 85. 0000 90. 0000 77.0000
3, 700. 00 6, 290. 00 6, 660. 00 5, 698. 00
63 LONG TUDI NAL JOI NT SEAL
520. 0000 8 2. 5000 5. 0000 3. 2500 5. 0000
1, 300. 00 2, 600. 00 1, 690. 00 2, 600. 00
64 SELF ADHERI NG RUBBERI ZED ASPHALT MEMBRANE
3180. 0000 e 8. 0000 9. 0000 8. 2500 7.0000
25, 440. 00 28, 620. 00 26, 235. 00 22, 260. 00
EROSI ON CONTROL AND PLANTI NG
65 TOPSO L TYPE B
11038. 0000 s 12. 5000 5. 5000 6. 0000 1. 4000
137, 975. 00 60, 709. 00 66, 228. 00 15, 453. 20
66 SEEDI NG, FERTILIZING AND MULCHI NG
14. 5000 ha 2, 950. 0000 2, 500. 0000 2, 650. 0000 2, 715. 0000
42,775.00 36, 250. 00 38, 425. 00 39, 367. 50
67 SO L BINDER OR TACKI NG AGENT
14. 3000 ha 700. 0000 500. 0000 210. 0000 1, 110. 0000
10, 010. 00 7, 150. 00 3,003. 00 15, 873. 00
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PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT | M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
68 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
5, 030. 00 5, 030. 00 5, 030. 00 5, 030. 00
69 PLANT SELECTI ON
1760. 0000 EACH 2. 5000 10. 0000 5.0000 6. 1000
4, 400. 00 17, 600. 00 8, 800. 00 10, 736. 00
70 SOD | NSTALLATI ON
670. 0000 e 8. 0000 10. 0000 10. 0000 10. 0000
5, 360. 00 6, 700. 00 6, 700. 00 6, 700. 00
TRAFFI C
71 CEMENT CONC. BARRI ER CURB AND GUTTER
1719. 0000 8 25. 0000 19. 0000 18. 1000 19. 6000
42,975. 00 32, 661. 00 31,113.90 33, 692. 40
72 CEMENT CONC. BARRI ER CURB
1256. 0000 8 20. 0000 19. 0000 18. 2000 19. 7500
25, 120. 00 23, 864. 00 22, 859. 20 24, 806. 00
73 MODI FI ED CEMENT CONC. BARRI ER CURB
758. 0000 8 20. 0000 16. 0000 15. 2000 16. 7000
15, 160. 00 12, 128. 00 11, 521. 60 12, 658. 60
74 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
1308. 0000 8 13. 0000 16. 0000 15. 2000 16. 7000
17, 004. 00 20, 928. 00 19, 881. 60 21, 843. 60
75 DOUBLE FACED MOUNTABLE CEMENT CONC. CURB
100. 0000 8 20. 0000 33. 0000 33. 0000 32.8000
2, 000. 00 3, 300. 00 3,300. 00 3, 280. 00
76 EXTRUDED CURB
630. 0000 8 8. 0000 16. 0000 15. 2500 17. 0000
5, 040. 00 10, 080. 00 9, 607.50 10, 710. 00
77 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
374. 0000 8 41. 0000 44,0000 43.5000 41.8500
15, 334. 00 16, 456. 00 16, 269. 00 15, 651. 90
78 BEAM GUARDRAI L TYPE 1
1047. 0000 8 50. 0000 37. 0000 36. 5000 36. 4000
52, 350. 00 38, 739. 00 38, 215. 50 38, 110. 80
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PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
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VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT | M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
79 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
5. 0000 EACH 1, 200. 0000 1, 000. 0000 950. 0000 1, 250. 0000
6, 000. 00 5, 000. 00 4, 750. 00 6, 250. 00
80 BEAM GUARDRAI L FLARED TERM NAL
16. 0000 EACH 2, 000. 0000 1, 700. 0000 1, 750. 0000 1, 825. 0000
32, 000. 00 27, 200. 00 28, 000. 00 29, 200. 00
81 BEAM GUARDRAI L ANCHOR TYPE 4
11. 0000 EACH 350. 0000 500. 0000 460. 0000 485. 0000
3, 850. 00 5, 500. 00 5, 060. 00 5, 335. 00
82 TEMPORARY CONC. BARRI ER
10687. 0000 8 30. 0000 33. 0000 21.5000 48. 7500
320, 610. 00 352, 671. 00 229, 770. 50 520, 991. 25
83 CONC. BARRI ER BERM TYPE 1
12. 0000 EACH 475. 0000 270. 0000 275. 0000 1, 000. 0000
5, 700. 00 3, 240. 00 3,300. 00 12, 000. 00
84 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 3, 500. 0000 30, 000. 0000 29, 500. 0000 25, 800. 0000
7, 000. 00 60, 000. 00 59, 000. 00 51, 600. 00
85 REPAIR | MPACT ATTENUATOR
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
86 RESETTI NG | MPACT ATTENUATOR
2. 0000 EACH 800. 0000 3, 500. 0000 3, 600. 0000 1, 100. 0000
1, 600. 00 7, 000. 00 7,200. 00 2,200. 00
87 FLEXI BLE GUI DE POST
274. 0000 EACH 22.0000 18. 0000 25. 0000 21. 0000
6, 028. 00 4,932.00 6, 850. 00 5, 754. 00
88 PAINT STRI PE
26040. 0000 8 0. 3000 0. 1600 0.1700 0. 1600
7,812.00 4,166. 40 4,426. 80 4,166. 40
89 PLASTIC STRI PE
5150. 0000 8 1. 8000 2. 5000 2. 5500 2. 5500
9, 270. 00 12, 875. 00 13, 132. 50 13, 132.50
90 PAI NTED GORE STRI PE
2640. 0000 8 0. 3500 0. 4500 0. 4500 0. 4200
924. 00 1, 188. 00 1, 188. 00 1, 108. 80
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VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT - 1M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
91 PLASTI C GORE STRI PE
1510. 0000 8 4.0000 4.5000 4.5000 4. 4000
6, 040. 00 6, 795. 00 6, 795. 00 6, 644. 00
92 PAI NTED DROP LANE STRI PE
1130. 0000 8 0. 4000 0. 2000 0. 1500 0. 1500
452. 00 226. 00 169. 50 169. 50
93 PLASTI C DROP LANE STRI PE
290. 0000 8 2. 0000 3.0000 2. 9000 2. 9000
580. 00 870. 00 841. 00 841. 00
94 PLASTI C CROSSWALK STRI PE
131. 0000 e 21. 0000 20. 0000 22.0000 21. 1500
2,751.00 2,620.00 2,882.00 2,770.65
95 PLASTI C STOP BAR
132. 0000 8 18. 0000 13. 0000 12. 5000 12. 3600
2,376.00 1,716. 00 1, 650. 00 1,631.52
96 PLASTI C TRAFFI C ARROW
69. 0000 EACH 45. 0000 52. 0000 52. 0000 51. 7500
3, 105. 00 3, 588. 00 3, 588. 00 3,570.75
97 PLASTI C TRAFFI C LETTER
68. 0000 EACH 40. 0000 20. 0000 20. 0000 19. 5500
2,720.00 1, 360. 00 1, 360. 00 1,329. 40
98 TEMPORARY PAVEMENT MARKI NG
49710. 0000 8 0. 1300 0. 1600 0.1700 0. 1600
6, 462. 30 7,953. 60 8, 450. 70 7,953. 60
99 PERMANENT S| GNI NG
L.S.
54, 640. 00 75, 000. 00 75, 000. 00 74, 500. 00
100 SIGN BRIDGE NO. 1
L.S.
40, 000. 00 50, 000. 00 50, 000. 00 49, 000. 00
101 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
25, 000. 00 17, 000. 00 17, 000. 00 17, 000. 00
102 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
25, 000. 00 19, 000. 00 18, 500. 00 18, 500. 00



PAGE : 10-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
W CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT - 1M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
103 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
25, 000. 00 19, 000. 00 18, 500. 00 18, 500. 00
104 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
25, 000. 00 19, 000. 00 18, 500. 00 18, 500. 00
105 CANTI LEVER SI GN STRUCTURE NO. 5
L.S.
25, 000. 00 18, 000. 00 18, 000. 00 17, 600. 00
106 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
4, 956. 00 4,500. 00 4,500. 00 4, 400. 00
107 BRI DGE MOUNTED SI GN BRACKET NO. 2
L.S.
4,896. 00 4,500. 00 4,500. 00 4, 400. 00
108 BRI DGE MOUNTED SI GN BRACKET NO. 3
L.S.
7,020. 00 4,500. 00 4,500. 00 4, 400. 00
109 BRI DGE MOUNTED SI GN BRACKET NO. 4
L.S.
3, 000. 00 4,500. 00 4,500. 00 4, 400. 00
110 | LLUM NATI ON SYSTEM #1 (NORTH RAMP TERM NUS)
L.S.
62, 100. 00 38, 000. 00 35, 000. 00 37, 750. 00
111 1 LLUM NATI ON SYSTEM #2 (SOUTH RAMP TERM NUS)
L.S.
77, 000. 00 42,000. 00 45, 000. 00 41, 350. 00
112 1 LLUM NATI ON SYSTEM #3 (MOD. Pl NES)
L.S.
21, 000. 00 16, 000. 00 20, 000. 00 16, 000. 00
113 | LLUM NATI ON SYSTEM #4 (MOD. SULLI VAN)
L.S.
83, 000. 00 53, 000. 00 60, 000. 00 53, 000. 00

114 | LLUM NATI ON SYSTEM #5 ( EASTBOUND SR- 90)
L.S.
84, 000. 00 52, 000. 00 56, 000. 00 52, 000. 00



PAGE : 11-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19

PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
W CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.

SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST

997017 99202- 4795
PROJECT - 1M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399

COUNTY(S) : SPOKANE

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER : 100020

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
115 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 1 NS- WRE- NS
L.S.
99, 000. 00 61, 000. 00 70, 000. 00 60, 500. 00
116 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM #2 W NS&NS- E
L.S.
108, 000. 00 63, 000. 00 75, 000. 00 62, 500. 00
117 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM #3 | NDI ANA
L.S.
66, 000. 00 69, 000. 00 76, 000. 00 68, 500. 00
118 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM #4
L.S.
81, 000. 00 59, 000. 00 76, 000. 00 59, 000. 00
119 SEQUENTI AL ARROW SI GN
1780. 0000 HR 3. 0000 3. 0000 3.1000 3. 0000
5, 340. 00 5, 340. 00 5,518. 00 5, 340. 00
120 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 1, 500. 0000 7, 500. 0000 7, 600. 0000 7, 500. 0000
3, 000. 00 15, 000. 00 15, 200. 00 15, 000. 00
121 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1000. 0000 HR 20. 0000 6. 0000 6. 2500 6. 0000
20, 000. 00 6, 000. 00 6, 250. 00 6, 000. 00
122 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
11, 500. 00 3, 500. 00 5, 000. 00 3, 500. 00
123 TRAFFI C CONTROL LABOR
5210. 0000 HR 26. 0000 31. 0000 29. 6500 29.5000
135, 460. 00 161, 510. 00 154, 476. 50 153, 695. 00
124 TRAFFI C CONTROL VEHI CLE
287.0000 DAY 35. 0000 50. 0000 52. 0000 50. 0000
10, 045. 00 14, 350. 00 14, 924. 00 14, 350. 00
125 TRAFFI C CONTROL SUPERVI SOR
1037. 0000 HR 31. 0000 33. 0000 33. 0000 32.0000
32, 147.00 34, 221.00 34, 221.00 33, 184. 00
126 CONSTRUCTI ON SI GNS CLASS A
208. 0000 e 64. 6000 55. 0000 56. 0000 55. 0000
13, 436. 80 11, 440. 00 11, 648. 00 11, 440. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PAGE : 12-A

DATE: 12/ 16/ 1999

Bl D TABULATI ON REPORT * * * TIME: 08:19

PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT | M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
127 PLUGGI NG EXI STI NG PI PE
13. 0000 EACH 150. 0000 150. 0000 310. 0000 175. 0000
1, 950. 00 1, 950. 00 4,030. 00 2,275.00
128 STRUCTURE SURVEYI NG
L.S.
133, 000. 00 21, 000. 00 40, 000. 00 24, 000. 00
129 CEMENT CONC. S| DEWALK
2582. 0000 e 34. 0000 22.0000 17. 0000 17. 0000
87, 788. 00 56, 804. 00 43, 894. 00 43,894. 00
130 CONC. SLOPE PROTECTI ON
755. 0000 e 40. 0000 33. 0000 35. 0000 33. 0000
30, 200. 00 24,915. 00 26, 425. 00 24,915. 00
131 CEMENT CONC. CL 20 FOR TRAFFI C | SLAND
2580. 0000 e 33.5000 17. 0000 17. 0000 16. 7500
86, 430. 00 43, 860. 00 43, 860. 00 43, 215. 00
132 REDI RECTI ONAL LAND FORM
720. 0000 s 24.2000 4.0000 6. 0000 5. 0000
17, 424. 00 2, 880. 00 4,320.00 3, 600. 00
133 CHAIN LI NK FENCE TYPE 3
4974. 0000 8 16. 5000 15. 0000 15. 0000 14. 8000
82, 071. 00 74, 610. 00 74, 610. 00 73, 615. 20
134 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
46. 0000 EACH 190. 0000 162. 0000 165. 0000 162. 0000
8, 740. 00 7, 452. 00 7, 590. 00 7, 452. 00
135 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 1, 000. 0000 800. 0000 750. 0000 730. 0000
1, 000. 00 800. 00 750. 00 730. 00
136 GLARE SCREEN TYPE 2
174. 0000 8 36. 0000 60. 0000 58. 5000 59. 0000
6, 264. 00 10, 440. 00 10, 179. 00 10, 266. 00
137 ADJUST MANHOLE
12. 0000 EACH 500. 0000 270. 0000 425, 0000 350. 0000
6, 000. 00 3, 240. 00 5, 100. 00 4,200. 00
138 MANHOLE 1200 MM DI AM TYPE :
36. 0000 EACH 1, 500. 0000 1, 540. 0000 1, 650. 0000 1, 300. 0000
54, 000. 00 55, 440. 00 59, 400. 00 46, 800. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PAGE : 13-A

DATE: 12/ 16/ 1999

Bl D TABULATI ON REPORT * * * TIME: 08:19

PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT | M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
139 MANHOLE 1350 MM DI AM TYPE :
2. 0000 EACH 2, 000. 0000 3, 050. 0000 1, 800. 0000 2, 500. 0000
4,000. 00 6, 100. 00 3, 600. 00 5, 000. 00
140 MANHOLE 1800 MM DI AM TYPE :
9. 0000 EACH 1, 500. 0000 3, 300. 0000 2,200. 0000 3, 400. 0000
13, 500. 00 29, 700. 00 19, 800. 00 30, 600. 00
141 ADJUST VALVE BOX
4.0000 EACH 250. 0000 250. 0000 400. 0000 200. 0000
1, 000. 00 1, 000. 00 1, 600. 00 800. 00
142 TRAI NI NG
8000. 0000 HR 2. 0000 2. 0000 2. 0000 1. 0000
16, 000. 00 16, 000. 00 16, 000. 00 8, 000. 00
143 ROADSI DE CLEANUP
EST.
28, 000. 00 28, 000. 00 28, 000. 00 28, 000. 00
144 TRI MM NG AND CLEANUP
L.S.
25, 000. 00 5, 000. 00 25, 000. 00 12, 500. 00
145 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
146 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 1, 500. 00 2, 500. 00 3, 200. 00
147 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
148 FI ELD OFFI CE BUI LDI NG
L.S.
10, 000. 00 15, 000. 00 25, 000. 00 15, 000. 00
149 MAI LBOX SUPPORT TYPE 1-¢
12. 0000 EACH 125. 0000 115. 0000 125. 0000 150. 0000
1, 500. 00 1, 380. 00 1, 500. 00 1, 800. 00



DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756

* Kk *

REVISION NO : 1
REGGON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

PAGE : 14-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999

AWARDED ON : Sep 1 1999

VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT | M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100020
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
150 MAI LBOX SUPPORT TYPE 1-I
7.0000 EACH 125. 0000 190. 0000 190. 0000 200. 0000
875. 00 1, 330. 00 1, 330. 00 1, 400. 00
BASE TOTAL $11, 987, 675. 90 $10, 908, 765. 60 $10, 789, 371. 25 $11, 091, 134. 93
ALTERNATE Al
151 GRAVEL BORROW | NCL. HAUL
1966. 0000 s 25. 0000 20. 0000 6. 2500 15. 0000
49, 150. 00 39, 320. 00 12, 287.50 29, 490. 00
152 UNDERDRAI N Pl PE 200 MM DI AM
251. 0000 8 25. 0000 15. 0000 36. 0000 24.0000
6, 275. 00 3, 765. 00 9, 036. 00 6, 024. 00
153 DRAIN PI PE 200 MM DI AM
92. 0000 8 40. 0000 19. 0000 36. 0000 24.0000
3, 680. 00 1,748. 00 3,312.00 2,208. 00
154 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
5363. 0000 s 10. 0000 9. 0000 14. 0000 10. 0000
53, 630. 00 48, 267. 00 75, 082. 00 53, 630. 00
155 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
28, 310. 00 1, 000. 00 50, 000. 00 6, 250. 00
156 GRAVEL BACKFILL FOR WALL
2029. 0000 s 20. 0000 15. 0000 19. 0000 15. 0000
40, 580. 00 30, 435. 00 38, 551. 00 30, 435. 00
157 ST. REINF. BAR FOR WALL #1 - Al
6460. 0000 kg 1. 1000 1. 0000 1. 5000 1. 0000
7,106. 00 6, 460. 00 9, 690. 00 6, 460. 00
158 CONC. CLASS 28 FOR WALL # 1-Al
178. 0000 s 450. 0000 550. 0000 750. 0000 350. 0000
80, 100. 00 97, 900. 00 133, 500. 00 62, 300. 00
159 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
17060. 0000 s 6. 0000 5. 0000 6. 6000 8. 0000
102, 360. 00 85, 300. 00 112, 596. 00 136, 480. 00
160 SHORI NG OR EXTRA EXCAVATI ON CLASS B
11430. 0000 e 2. 7500 0. 5000 3. 8000 2. 0000
31, 432. 50 5, 715. 00 43, 434. 00 22, 860. 00



PAGE : 15-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 19
PS&E JOB NO: 997017 REVI SI ON NO : BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGI ON NO AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT - 1M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ALTERNATE Al
161 GRAVEL BACKFILL FOR DRAIN
46. 0000 s 30. 0000 50. 0000 35. 0000 15. 0000
1, 380. 00 2,300. 00 1, 610. 00 690. 00
ALTERNATE Al TOTAL $404, 003. 50 $322, 210. 00 $489, 098. 50 $356, 827. 00
ALTERNATE A2
162 GRAVEL BORROW | NCL. HAUL
2733. 0000 s 25. 0000 0. 0000 . 0000 0. 0000
68, 325. 00 0.00 0. 00 0.00
163 UNDERDRAI N Pl PE 200 MM DI AM
119. 0000 8 25. 0000 0. 0000 . 0000 0. 0000
2,975.00 0.00 0. 00 0.00
164 DRAIN Pl PE 200 MM DI AM
62. 0000 8 35. 0000 0. 0000 . 0000 0. 0000
2,170. 00 0.00 0. 00 0.00
165 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
4913. 0000 s 10. 0000 0. 0000 . 0000 0. 0000
49, 130. 00 0.00 0. 00 0.00
166 SHORI NG OR EXTRA EXCAVATION CL. A WALL #1- A2
L.S.
28, 000. 00 0.00 0. 00 0.00
167 GRAVEL BACKFILL FOR WALL
1855. 0000 s 20. 0000 0. 0000 . 0000 0. 0000
37,100. 00 0.00 0. 00 0.00
168 ST. REINF. BAR FOR WALL #1-A2
2500. 0000 kg 1. 1000 0. 0000 . 0000 0. 0000
2, 750. 00 0.00 0. 00 0.00
169 CONC. CLASS 28 FOR WALL #1- A2
88. 0000 s 450. 0000 0. 0000 . 0000 0. 0000
39, 600. 00 0.00 0. 00 0.00
170 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
17510. 0000 s 6. 0000 0. 0000 . 0000 0. 0000
105, 060. 00 0.00 0. 00 0.00
171 SHORI NG OR EXTRA EXCAVATI ON CLASS B
11380. 0000 e 2. 7500 0. 0000 . 0000 0. 0000
31, 295. 00 0.00 0. 00 0.00



DOT_RGGBO5

PS&E JOB NO: 997017 REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT *

PAGE : 16-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
W CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 HARCON | NCORPORATED MAX J. KUNEY COMPANY STEELMAN- DUFF, | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 3931 E BOONE AVE 120 N RALPH ST 1490 FAIR ST
997017 99202- 4795
PROJECT | M 0906( 189) SPOKANE WA 992024536 SPOKANE WA 992020008 CLARKSTON WA 994032399
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100020
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ALTERNATE A2
172 GRAVEL BACKFI LL FOR DRAI N
26. 0000 s 35. 0000 0. 0000 0. 0000 0. 0000
910. 00 0. 00 0. 00 0. 00
173 GEOSYNTHETI C RETAI NI NG WALL
414. 0000 e 150. 0000 0. 0000 0. 0000 0. 0000
62, 100. 00 0.00 0. 00 0. 00
ALTERNATE A2 TOTAL $429, 415. 00 NO BI D THI' S ALTERNATE NO BI D THI' S ALTERNATE NO BI D THI' S ALTERNATE

BASE + Al TOTAL
BASE + A2 TOTAL

$12, 391, 679. 40

$12, 417, 090. 90

$11, 230, 975. 60

NO BI D THI' S ALTERNATE

$11, 278, 469. 75

NO BI D THI' S ALTERNATE

$11, 447, 961. 93

NO BI D THI S ALTERNATE
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DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORPORATI OF  KI EW T PACI FI C CO. FRONTI ER- KEMPER CONSTRUCTORS,
SR 90 / EVERGREEN RD. | NTERCHANGE 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 4634 E MARGI NAL WAY S STE C-:
997017
PROJECT - 1M 0906( 189) M SSOULA MI  59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
697, 000. 00 640, 000. 00 906, 480. 00 1, 020, 000. 00
2 CLEARI NG AND GRUBBI NG
21. 9000 ha 7, 500. 0000 2, 000. 0000 500. 0000 4,000. 0000
164, 250. 00 43, 800. 00 10, 950. 00 87, 600. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
25, 000. 00 20, 000. 00 25, 000. 00 32, 000. 00
4 REMOVI NG CEMENT CONC. S| DEWALK
82. 0000 e 10. 0000 10. 0000 8. 0000 7. 5000
820. 00 820. 00 656. 00 615. 00
5 REMOVI NG CEMENT CONC. CURB AND GUTTER
45. 0000 8 20. 0000 13. 0000 4.0000 18. 0000
900. 00 585. 00 180. 00 810. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
40. 0000 e 5. 0000 16. 0000 8. 0000 24.0000
200. 00 640. 00 320. 00 960. 00
7 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 200. 0000 200. 0000 150. 0000 200. 0000
1, 200. 00 1, 200. 00 900. 00 1, 200. 00
8 REMOVI NG BEAM GUARDRAI L
540. 0000 8 5. 0000 8. 0000 5.0000 6. 0000
2,700. 00 4,320. 00 2,700. 00 3, 240. 00
9 REMOVI NG GUI DE POST
90. 0000 EACH 5. 0000 3.0000 4.0000 14. 5000
450. 00 270. 00 360. 00 1, 305. 00
10 REMOVI NG TEMPORARY PAVEMENT MARKI NG
28850. 0000 8 0. 8000 1. 6000 1. 5000 0. 3500
23, 080. 00 46, 160. 00 43, 275. 00 10, 097. 50
11 REMOVI NG PAI NT STRI PE
15880. 0000 8 1. 0000 1. 6000 1. 5000 1. 6500
15, 880. 00 25, 408. 00 23, 820. 00 26, 202. 00

12 REMOVI NG FENCE
6040. 0000 hg 2.0000 2.0000 2. 0000 2.0000
12, 080. 00 12, 080. 00 12, 080. 00 12, 080. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DOT_RGGB05
PS&E JOB NO: 997017 REVI SI ON NO : 1
CONTRACT NO: 005756 REGION NO : 6
VERSI ON NO : 4 WORK ORDER# : 0L2795
HWY : SR 090
TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE
997017
PROJECT 1M 0906(189)

COUNTY(S) : SPOKANE

Bl D TABULATI ON REPORT

------- 4TH BI DDER

* Kk *

MORRI SON KNUDSEN CORPORATI O

101 | NTERNATI ONAL WAY

M SSOULA MI 59802154¢

CONTRACTOR NUMBER :

100051

------- 5TH BI DDER -
KIEW T PACI FI C CO

PAGE : 18-A

DATE: 12/ 16/ 1999

TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999

4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

446001

AWARDED ON : Sep

------- 6TH Bl DDER

1 1999

FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARGI NAL WAY S STE C-:

SEATTLE WA 981342328

CONTRACTOR NUMBER :

280570

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
13 ROADWAY EXCAVATI ON | NCL. HAUL
146980. 0000 s 3. 9500 2.0000 2. 7500 2.9000
580, 571. 00 293, 960. 00 404, 195. 00 426, 242. 00
14 COMMON BORROW | NCL. HAUL
140640. 0000 s 8. 0000 5. 0000 5. 0000 3. 0000
1,125, 120. 00 703, 200. 00 703, 200. 00 421, 920. 00
15 SELECT BORROW | NCL. HAUL
52674. 0000 s 10. 0000 5. 0000 3. 0000 5. 0000
526, 740. 00 263, 370. 00 158, 022. 00 263, 370. 00
16 EMBANKMENT COMPACTI ON
311130. 0000 s 0. 5000 0. 4000 1. 0000 1.9000
155, 565. 00 124, 452. 00 311, 130. 00 591, 147. 00
DRAI NAGE
17 GRATE | NLET TYPE 2
13. 0000 EACH 1, 500. 0000 1, 500. 0000 1, 100. 0000 1, 800. 0000
19, 500. 00 19, 500. 00 14, 300. 00 23, 400. 00
18 PRECAST CONCRETE DRYWELL
16. 0000 EACH 1, 300. 0000 1, 275. 0000 1, 200. 0000 2, 600. 0000
20, 800. 00 20, 400. 00 19, 200. 00 41, 600. 00
19 SCHEDULE A CULV. PIPE 300 MM DI AM
16. 0000 w 50. 0000 75. 0000 55. 0000 95. 0000
800. 00 1, 200. 00 880. 00 1, 520. 00
20 ENERGY DI SSI PATER
7.0000 EACH 2, 500. 0000 2, 500. 0000 1, 000. 0000 1, 200. 0000
17, 500. 00 17, 500. 00 7, 000. 00 8, 400. 00
STORM SEVER
21 CATCH BASIN TYPE 1
81. 0000 EACH 900. 0000 850. 0000 800. 0000 700. 0000
72, 900. 00 68, 850. 00 64, 800. 00 56, 700. 00
22 CATCH BASIN TYPE 2 1200 MM DI AM
29. 0000 EACH 1, 500. 0000 1, 200. 0000 1, 200. 0000 1, 500. 0000
43, 500. 00 34, 800. 00 34, 800. 00 43, 500. 00
23 TESTI NG STORM SEVER Pl PE
5560. 0000 w 3. 0000 2.0000 6. 0000 5. 0000
16, 680. 00 11, 120. 00 33, 360. 00 27, 800. 00



PAGE : 19-A
WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* * * Bl D TABULATI ON REPORT * * * TIME: 08:19

DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

HWY : SR 090

TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2795

BI DS OPENED ON : Aug 25 1999
AWARDED ON : Sep 1 1999

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

MORRI SON KNUDSEN CORPORATI OF  KIEW T PACI FI C CO. FRONTI ER- KEMPER CONSTRUCTORS,
101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 4634 E MARGI NAL WAY S STE C-:

PROJECT :Q?ﬁfjggs(lgg) M SSOULA Ml 59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
24 PLAIN CONC. STORM SEWER Pl PE 200 MM DI AM
14. 5000 w 115. 0000 80. 0000 20. 0000 100. 0000
1, 667.50 1, 160. 00 290. 00 1, 450. 00
25 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
2389. 0000 w 50. 0000 90. 0000 24. 0000 100. 0000
119, 450. 00 215, 010. 00 57, 336. 00 238, 900. 00
26 PLAIN CONC. STORM SEVER Pl PE 450 MM DI AM
1677. 0000 w 70. 0000 105. 0000 40. 0000 170. 0000
117, 390. 00 176, 085. 00 67, 080. 00 285, 090. 00
27 PLAIN CONC. STORM SEVER Pl PE 600 MM DI AM
442. 0000 w 90. 0000 128. 0000 60. 0000 330. 0000
39, 780. 00 56, 576. 00 26, 520. 00 145, 860. 00
28 CL. Il REINF. CONC. STORM SEWER Pl PE 750 MM DI AM
390. 0000 w 130. 0000 195. 0000 85. 0000 290. 0000
50, 700. 00 76, 050. 00 33, 150. 00 113, 100. 00
29 CL. Ill REINF. CONC. STORM SEWER PI PE 750 MM DI AM
351. 0000 w 150. 0000 195. 0000 85. 0000 330. 0000
52, 650. 00 68, 445. 00 29, 835. 00 115, 830. 00
30 CL. V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
44,5000 w 180. 0000 90. 0000 24. 0000 110. 0000
8, 010. 00 4, 005. 00 1, 068. 00 4,895. 00
31 CL. V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
138. 5000 w 100. 0000 100. 0000 40. 0000 145. 0000
13, 850. 00 13, 850. 00 5, 540. 00 20, 082. 50
32 CL. V REINF. CONC. STORM SEWER PI PE 750 MM DI AM
57.5000 w 150. 0000 225. 0000 85. 0000 200. 0000
8, 625. 00 12, 937.50 4,887.50 11, 500. 00
33 CL. V REINF. CONC. STORM SEWER PI PE 900 MM DI AM
15. 0000 w 200. 0000 350. 0000 100. 0000 250. 0000
3, 000. 00 5, 250. 00 1, 500. 00 3, 750. 00
STRUCTURE
34 ST. REINF. BAR FOR SUBSTRUCTURE
140600. 0000 kg 1. 2500 0. 9000 1. 0000 1. 0000
175, 750. 00 126, 540. 00 140, 600. 00 140, 600. 00



PAGE : 20-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

HWY : SR 090

TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2795

BI DS OPENED ON : Aug 25 1999

AWARDED ON : Sep 1 1999
------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

MORRI SON KNUDSEN CORPORATI OF  KIEW T PACI FI C CO.
101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE

FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARGI NAL WAY S STE C-:

PROJECT g?ff;;%( 189) M SSOULA Ml 59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
35 ST. REINF. BAR FOR BRI DGE WALL
21460. 0000 kg 1.1000 0. 9500 1. 0000 1. 0000
23, 606. 00 20, 387. 00 21, 460. 00 21, 460. 00
36 CONC. CLASS 28 FOR BRI DGE WALL
487. 0000 s 600. 0000 475. 0000 650. 0000 510. 0000
292, 200. 00 231, 325. 00 316, 550. 00 248, 370. 00
37 NO SE BARRI ER
216. 0000 e 90. 0000 250. 0000 210. 0000 400. 0000
19, 440. 00 54, 000. 00 45, 360. 00 86, 400. 00
38 CONC. CLASS 28 FOR SUBSTRUCTURE
1416. 0000 s 600. 0000 420. 0000 550. 0000 405. 0000
849, 600. 00 594, 720. 00 778, 800. 00 573, 480. 00
39 DEFI CI ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-2.00 -2.00 -2.00 -2.00
40 SUPERSTRUCTURE - EVERGREEN RD. UXI NG
L.S.
977, 000. 00 950, 000. 00 1, 025, 000. 00 1, 000, 000. 00
41 SUPERSTRUCTURE - M SSION AVE. UXI NG
L.S.
477, 000. 00 550, 000. 00 400, 000. 00 600, 000. 00
42 CONDUI T PIPE 53 MM DI AM
707. 0000 w 40. 0000 30. 0000 27.0000 27.0000
28, 280. 00 21, 210. 00 19, 089. 00 19, 089. 00
43 BRI DGE RAI LI NG TYPE BP
264. 0000 w 150. 0000 185. 0000 205. 0000 155. 0000
39, 600. 00 48, 840. 00 54, 120. 00 40, 920. 00
44  SNOW FENCE
86. 0000 w 60. 0000 95. 0000 93. 0000 93. 0000
5, 160. 00 8, 170. 00 7,998. 00 7,998. 00
45 TRAFFI C BARRI ER
279. 0000 w 200. 0000 225. 0000 195. 0000 165. 0000
55, 800. 00 62, 775. 00 54, 405. 00 46, 035. 00
46 UTILITY HANGER AND CONDUI TS
L.S.
21, 000. 00 25, 000. 00 25, 000. 00 23, 000. 00



PAGE : 21-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

HWY : SR 090

TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2795

BI DS OPENED ON : Aug 25 1999
AWARDED ON : Sep 1 1999

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

MORRI SON KNUDSEN CORPORATI OF  KIEW T PACI FI C CO.
101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE

FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARGI NAL WAY S STE C-:

PROJECT :Q?ﬁfjggs(lgg) M SSOULA Ml 59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
47  PEDESTRI AN BARRI ER
172. 0000 w 200. 0000 350. 0000 205. 0000 175. 0000
34, 400. 00 60, 200. 00 35, 260. 00 30, 100. 00
SURFACI NG
48 CRUSHED SURFACI NG BASE COURSE
64760. 0000 t 9. 0000 8. 5000 11. 0000 8. 7500
582, 840. 00 550, 460. 00 712, 360. 00 566, 650. 00
LI QUI D ASPHALT
49 ASPHALT FOR TACK COAIT
87. 4000 t 177.0000 210. 0000 205. 0000 205. 0000
15, 469. 80 18, 354. 00 17,917. 00 17,917.00
50 ANTI - STRI PPI NG ADDI TI VE
EST
9, 670. 00 9, 670. 00 9, 670. 00 9, 670. 00
CEMENT CONCRETE PAVENMENT
51 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
3104. 0000 s 70. 0000 100. 0000 81. 0000 102. 0000
217, 280. 00 310, 400. 00 251, 424. 00 316, 608. 00
52 CEMENT CONC. PAVEMENT
12163. 0000 e 10. 5000 26. 7500 20. 0000 28. 0000
127, 711. 50 325, 360. 25 243, 260. 00 340, 564. 00
53 RI DE SMOOTHNESS COMPLI ANCE ADJUSTNMVENT
CALC
4, 860. 00 4,860. 00 4, 860. 00 4, 860. 00
54 CEMENT CONC. APPROACH 3 DAY
332. 0000 e 35. 0000 22.5000 22. 0000 24. 0000
11, 620. 00 7,470. 00 7,304. 00 7,968. 00
55  CEMENT CONC. DRI VEWAY
60. 0000 e 10. 0000 27.5000 22. 0000 22.0000
600. 00 1, 650. 00 1, 320. 00 1, 320. 00
56 BRI DGE APPROACH SLAB
714. 0000 e 163. 0000 150. 0000 145. 0000 110. 0000
116, 382. 00 107, 100. 00 103, 530. 00 78, 540. 00



PAGE : 22-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

HWY : SR 090

TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2795

BI DS OPENED ON : Aug 25 1999
AWARDED ON : Sep 1 1999

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

MORRI SON KNUDSEN CORPORATI OF  KIEW T PACI FI C CO.
101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE

FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARGI NAL WAY S STE C-:

997017

PROJECT | M 0906( 189) M SSOULA  MI 59802154¢ RENTON WA 980561057 SEATTLE WA 981342328

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
57 PLANI NG Bl TUM NOUS PAVEMENT

35720. 0000 n 0. 9000 1. 2500 1. 0000 1. 9500
32, 148. 00 44,650. 00 35, 720. 00 69, 654. 00
58 ASPHALT CONC. PAVEMENT CL. A PG 70-3:
25068. 0000 t 26. 0000 33. 0000 33. 0000 33. 0000
651, 768. 00 827, 244. 00 827, 244. 00 827, 244. 00
59 ASPHALT CONC. PAVEMENT CL. E PG 70-3:
23578. 0000 t 26. 0000 33. 0000 33. 0000 33. 0000
613, 028. 00 778,074.00 778,074.00 778,074.00
60 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
37,570. 00 37,570. 00 37,570. 00 37,570. 00
61 COVWPACTI ON PRI CE ADJUSTMENT
CALC
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
62 ASPHALT CONC. APPROACH CL. A PG 70-3:
74.0000 t 50. 0000 90. 0000 85. 0000 85. 0000
3, 700. 00 6, 660. 00 6, 290. 00 6, 290. 00
63 LONG TUDI NAL JOI NT SEAL
520. 0000 hg 2.5000 6. 0000 3. 0000 6.5000
1, 300. 00 3,120. 00 1, 560. 00 3, 380. 00
64 SELF ADHERI NG RUBBERI ZED ASPHALT MEMBRANE
3180. 0000 n 8. 0000 10. 0000 8. 0000 9. 0000
25, 440. 00 31, 800. 00 25, 440. 00 28, 620. 00
EROSI ON CONTROL AND PLANTI NG
65 TOPSO L TYPE B
11038. 0000 nB 12.5000 2.5000 3. 0000 8. 0000
137,975. 00 27,595. 00 33,114.00 88, 304. 00
66 SEEDI NG, FERTILIZI NG AND MJLCHI NG
14.5000 ha 2, 950. 0000 3, 000. 0000 2,630. 0000 2,715. 0000
42,775. 00 43, 500. 00 38, 135. 00 39, 367. 50
67 SO L BINDER OR TACKI NG AGENT
14. 3000 ha 700. 0000 210. 0000 200. 0000 1,110. 0000
10, 010. 00 3, 003. 00 2, 860. 00 15, 873. 00



PAGE : 23-A

DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
- * % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19

PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999

CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999

VERSI ON NO : 4 WORK ORDER# : 0L2795

W CSR 090 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 90 MORRI SON KNUDSEN CORPORATI O KI EW T PACI FI C CO. FRONTI ER- KEMPER CONSTRUCTORS,
SR 90 / EVERGREEN RD. | NTERCHANGE 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 4634 E MARGI NAL WAY S STE C-:
997017

PROJECT - 1M 0906( 189) M SSOULA Ml 59802154¢ RENTON WA 980561057 SEATTLE WA 981342328

COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
68 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL

69

70

71

72

73

74

75

76

77

78

EST.
5, 030. 00
PLANT SELECTI ON
1760. 0000 EACH 2.5000
4, 400. 00
SOD | NSTALLATI ON
670. 0000 n 8. 0000
5, 360. 00
TRAFFI C
CEMENT CONC. BARRI ER CURB AND GUTTER
1719. 0000 hg 25. 0000
42,975. 00
CEMENT CONC. BARRI ER CURB
1256. 0000 hg 20. 0000
25,120. 00
MODI FI ED CEMENT CONC. BARRI ER CURB
758. 0000 hg 20. 0000
15, 160. 00
SI NGLE FACED MOUNTABLE CEMENT CONC. CURB
1308. 0000 hg 13. 0000
17, 004. 00
DOUBLE FACED MOUNTABLE CEMENT CONC. CURB
100. 0000 hg 20. 0000
2, 000. 00
EXTRUDED CURB
630. 0000 hg 8. 0000
5, 040. 00
BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
374.0000 hg 41. 0000
15, 334. 00
BEAM GUARDRAI L TYPE 1

1047. 0000 hg 50. 0000
52, 350. 00

5, 030. 00

15. 0000
26, 400. 00

10. 0000
6, 700. 00
18.5000

31, 801. 50

18. 5000
23, 236. 00

15. 5000
11, 749. 00

15. 5000
20, 274.00

33. 0000
3, 300. 00

15. 5000
9, 765. 00

50. 0000
18, 700. 00

43. 0000
45,021. 00

5, 030. 00

5. 0000
8, 800. 00

10. 0000
6, 700. 00
18. 0000

30, 942. 00

18. 0000
22,608. 00

15. 0000
11, 370. 00

15. 0000
19, 620. 00

33. 0000
3, 300. 00

15. 0000
9, 450. 00

44.0000
16, 456. 00

36. 0000
37,692. 00

5, 030. 00

6.5000
11, 440. 00

10. 0000
6, 700. 00
95. 0000

163, 305. 00

40. 0000
50, 240. 00

32. 0000
24, 256. 00

30. 0000
39, 240. 00

82. 0000
8, 200. 00

26. 0000
16, 380. 00

47.0000
17,578. 00

40. 0000
41, 880. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

* Kk *

PAGE : 24-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORPORATI OF  KI EW T PACI FI C CO. FRONTI ER- KEMPER CONSTRUCTORS,
SR 90 / EVERGREEN RD. | NTERCHANGE 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 4634 E MARGI NAL WAY S STE C-:
997017
PROJECT | M 0906( 189) M SSOULA MI  59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
79 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
5. 0000 EACH 1, 200. 0000 1, 150. 0000 945. 0000 1, 250. 0000
6, 000. 00 5, 750. 00 4,725.00 6, 250. 00
80 BEAM GUARDRAI L FLARED TERM NAL
16. 0000 EACH 2, 000. 0000 2, 000. 0000 1, 700. 0000 2,500. 0000
32, 000. 00 32, 000. 00 27, 200. 00 40, 000. 00
81 BEAM GUARDRAI L ANCHOR TYPE 4
11. 0000 EACH 350. 0000 550. 0000 450. 0000 500. 0000
3, 850. 00 6, 050. 00 4,950. 00 5, 500. 00
82 TEMPORARY CONC. BARRI ER
10687. 0000 8 30. 0000 39. 0000 22.0000 40. 0000
320, 610. 00 416, 793. 00 235, 114. 00 427, 480. 00
83 CONC. BARRI ER BERM TYPE 1
12. 0000 EACH 475. 0000 1, 200. 0000 800. 0000 1, 000. 0000
5, 700. 00 14, 400. 00 9, 600. 00 12, 000. 00
84 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 3, 500. 0000 30, 000. 0000 25, 000. 0000 5, 600. 0000
7, 000. 00 60, 000. 00 50, 000. 00 11, 200. 00
85 REPAIR | MPACT ATTENUATOR
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
86 RESETTI NG | MPACT ATTENUATOR
2. 0000 EACH 800. 0000 3, 600. 0000 1, 300. 0000 800. 0000
1, 600. 00 7,200. 00 2, 600. 00 1, 600. 00
87 FLEXI BLE GUI DE POST
274. 0000 EACH 22.0000 25. 0000 24.0000 26. 0000
6, 028. 00 6, 850. 00 6, 576. 00 7,124.00
88 PAINT STRI PE
26040. 0000 8 0. 3000 0. 2000 0. 2000 0. 2000
7,812.00 5, 208. 00 5, 208. 00 5, 208. 00
89 PLASTIC STRI PE
5150. 0000 8 1. 8000 2. 6000 2. 5000 8. 8500
9, 270. 00 13, 390. 00 12, 875. 00 45,577. 50
90 PAI NTED GORE STRI PE
2640. 0000 8 0. 3500 0. 5000 0. 4000 0. 4000
924. 00 1, 320. 00 1, 056. 00 1, 056. 00



PAGE : 25-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORPORATI OF  KI EW T PACI FI C CO. FRONTI ER- KEMPER CONSTRUCTORS,
SR 90 / EVERGREEN RD. | NTERCHANGE 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 4634 E MARGI NAL WAY S STE C-:
997017
PROJECT - 1M 0906( 189) M SSOULA MI  59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
91 PLASTI C GORE STRI PE
1510. 0000 8 4.0000 4.5000 4. 4000 3.0000
6, 040. 00 6, 795. 00 6, 644. 00 4,530. 00
92 PAI NTED DROP LANE STRI PE
1130. 0000 8 0. 4000 0. 1500 0. 2000 0. 2500
452. 00 169. 50 226. 00 282.50
93 PLASTI C DROP LANE STRI PE
290. 0000 8 2. 0000 3.0000 2. 9000 4.5000
580. 00 870. 00 841. 00 1, 305. 00
94 PLASTI C CROSSWALK STRI PE
131. 0000 e 21. 0000 22.0000 21. 0000 42.0000
2,751.00 2,882.00 2,751.00 5,502. 00
95 PLASTI C STOP BAR
132. 0000 8 18. 0000 12. 5000 25. 0000 115. 0000
2,376.00 1, 650. 00 3,300. 00 15, 180. 00
96 PLASTI C TRAFFI C ARROW
69. 0000 EACH 45. 0000 52. 0000 60. 0000 58. 0000
3, 105. 00 3, 588. 00 4,140.00 4,002. 00
97 PLASTI C TRAFFI C LETTER
68. 0000 EACH 40. 0000 20. 0000 60. 0000 27.0000
2,720.00 1, 360. 00 4, 080. 00 1, 836. 00
98 TEMPORARY PAVEMENT MARKI NG
49710. 0000 8 0. 1300 0. 2000 0. 2000 2. 3000
6, 462. 30 9,942. 00 9,942. 00 114, 333. 00
99 PERMANENT S| GNI NG
L.S.
54, 640. 00 75, 000. 00 74, 500. 50 100, 000. 00
100 SIGN BRIDGE NO. 1
L.S.
40, 000. 00 50, 000. 00 49, 000. 00 40, 000. 00
101 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
25, 000. 00 17, 500. 00 17, 000. 00 19, 000. 00

102 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
25, 000. 00 19, 000. 00 18, 000. 00 19, 000. 00



PAGE : 26-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
W CSR 090 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORPORATI O KI EW T PACI FI C CO. FRONTI ER- KEMPER CONSTRUCTORS,
SR 90 / EVERGREEN RD. | NTERCHANGE 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 4634 E MARGI NAL WAY S STE C-:
997017
PROJECT - 1M 0906( 189) M SSOULA Ml 59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
103 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
25, 000. 00 18, 500. 00 18, 000. 00 19, 000. 00
104 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
25, 000. 00 18, 500. 00 18, 000. 00 19, 000. 00
105 CANTI LEVER SI GN STRUCTURE NO. 5
L.S.
25, 000. 00 18, 000. 00 18, 000. 00 19, 000. 00
106 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
4, 956. 00 5, 000. 00 5, 000. 00 4,500. 00
107 BRI DGE MOUNTED SI GN BRACKET NO. 2
L.S.
4,896. 00 5, 000. 00 5, 000. 00 4,500. 00
108 BRI DGE MOUNTED SI GN BRACKET NO. 3
L.S.
7,020. 00 5, 000. 00 5, 000. 00 4,500. 00
109 BRI DGE MOUNTED SI GN BRACKET NO. 4
L.S.
3, 000. 00 5, 000. 00 5, 000. 00 4,500. 00
110 | LLUM NATI ON SYSTEM #1 (NORTH RAMP TERM NUS)
L.S.
62, 100. 00 35, 000. 00 40, 000. 00 35, 000. 00
111 1 LLUM NATI ON SYSTEM #2 (SOUTH RAMP TERM NUS)
L.S.
77, 000. 00 45, 000. 00 50, 000. 00 44, 000. 00
112 1 LLUM NATI ON SYSTEM #3 (MOD. Pl NES)
L.S.
21, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
113 | LLUM NATI ON SYSTEM #4 (MOD. SULLI VAN)
L.S.
83, 000. 00 60, 000. 00 60, 000. 00 60, 000. 00

114 | LLUM NATI ON SYSTEM #5 ( EASTBOUND SR- 90)
L.S.
84, 000. 00 55, 000. 00 60, 000. 00 56, 000. 00



PAGE : 27-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
B * %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999

VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORPORATI OF  KI EW T PACI FI C CO. FRONTI ER- KEMPER CONSTRUCTORS,
SR 90 / EVERGREEN RD. | NTERCHANGE 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 4634 E MARGI NAL WAY S STE C-:
997017
PROJECT - 1M 0906( 189) M SSOULA MI  59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
115 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM 1 NS- WRE- NS
L.S.
99, 000. 00 70, 000. 00 70, 000. 00 70, 000. 00
116 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM #2 W NS&NS- E
L.S.
108, 000. 00 73, 000. 00 75, 000. 00 74, 000. 00
117 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM #3 | NDI ANA
L.S.
66, 000. 00 76, 000. 00 76, 000. 00 77, 000. 00
118 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM #4
L.S.
81, 000. 00 76, 000. 00 75, 000. 00 76, 000. 00
119 SEQUENTI AL ARROW SI GN
1780. 0000 HR 3.0000 3.5000 1. 0000 3.0000
5, 340. 00 6, 230. 00 1, 780. 00 5, 340. 00
120 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 1, 500. 0000 8, 000. 0000 500. 0000 7, 500. 0000
3, 000. 00 16, 000. 00 1, 000. 00 15, 000. 00
121 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
1000. 0000 HR 20. 0000 6. 5000 10. 0000 6. 0000
20, 000. 00 6, 500. 00 10, 000. 00 6, 000. 00
122 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
11, 500. 00 4,000. 00 10, 000. 00 3, 500. 00
123 TRAFFI C CONTROL LABOR
5210. 0000 HR 26. 0000 30. 0000 24.0000 29.5000
135, 460. 00 156, 300. 00 125, 040. 00 153, 695. 00
124 TRAFFI C CONTROL VEHI CLE
287. 0000 DAY 35. 0000 50. 0000 1. 0000 50. 0000
10, 045. 00 14, 350. 00 287.00 14, 350. 00
125 TRAFFI C CONTROL SUPERVI SOR
1037. 0000 HR 31. 0000 32.5000 1. 0000 32. 0000
32, 147.00 33, 702. 50 1, 037. 00 33, 184. 00
126 CONSTRUCTI ON SI GNS CLASS A
208. 0000 e 64. 6000 56. 0000 300. 0000 55. 0000
13, 436. 80 11, 648. 00 62, 400. 00 11, 440. 00



PAGE : 28-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

HWY : SR 090

TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2795

BI DS OPENED ON : Aug 25 1999
AWARDED ON : Sep 1 1999

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

MORRI SON KNUDSEN CORPORATI OF  KIEW T PACI FI C CO.
101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE

FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARGI NAL WAY S STE C-:

PRQJECT g?ff;;%( 189) M SSOULA  MI 59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
127 PLUGGI NG EXI STI NG PI PE
13. 0000 EACH 150. 0000 200. 0000 200. 0000 300. 0000
1, 950. 00 2, 600. 00 2, 600. 00 3,900. 00
128 STRUCTURE SURVEYI NG
L.S.
133, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
129 CEMENT CONC. SI DEWALK
2582. 0000 m 34. 0000 17. 0000 17. 0000 32. 0000
87, 788. 00 43, 894. 00 43,894. 00 82, 624. 00
130 CONC. SLOPE PROTECTI ON
755. 0000 m 40. 0000 60. 0000 72. 0000 32. 0000
30, 200. 00 45, 300. 00 54, 360. 00 24, 160. 00
131 CEMENT CONC. CL 20 FOR TRAFFI C | SLAND
2580. 0000 m 33. 5000 17. 0000 17. 0000 30. 0000
86, 430. 00 43, 860. 00 43, 860. 00 77, 400. 00
132 REDI RECTI ONAL LAND FORM
720. 0000 B 24.2000 19. 0000 5.0000 13. 0000
17, 424. 00 13, 680. 00 3, 600. 00 9, 360. 00
133 CHAIN LI NK FENCE TYPE 3
4974. 0000 w 16. 5000 15. 0000 15. 0000 15. 0000
82, 071. 00 74, 610. 00 74,610. 00 74, 610. 00
134 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
46. 0000 EACH 190. 0000 165. 0000 162. 0000 162. 0000
8, 740. 00 7,590. 00 7, 452. 00 7,452.00
135 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 1, 000. 0000 750. 0000 730. 0000 730. 0000
1, 000. 00 750. 00 730. 00 730. 00
136 GLARE SCREEN TYPE 2
174. 0000 w 36. 0000 60. 0000 60. 0000 60. 0000
6, 264. 00 10, 440. 00 10, 440. 00 10, 440. 00
137 ADJUST MANHOLE
12. 0000 EACH 500. 0000 750. 0000 400. 0000 520. 0000
6, 000. 00 9, 000. 00 4,800. 00 6, 240. 00
138 MANHOLE 1200 MM DI AM TYPE
36. 0000 EACH 1, 500. 0000 1, 300. 0000 1, 500. 0000 1, 900. 0000
54, 000. 00 46, 800. 00 54, 000. 00 68, 400. 00



PAGE : 29-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

HWY : SR 090

TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2795

BI DS OPENED ON : Aug 25 1999
AWARDED ON : Sep 1 1999

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

MORRI SON KNUDSEN CORPORATI OF  KIEW T PACI FI C CO.
101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE

FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARGI NAL WAY S STE C-:

PROJECT g?ff;;%( 189) M SSOULA Ml 59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
139 MANHOLE 1350 MM DI AM TYPE &
2.0000 EACH 2, 000. 0000 3, 300. 0000 2, 200. 0000 2, 200. 0000
4, 000. 00 6, 600. 00 4, 400. 00 4, 400. 00
140 MANHOLE 1800 MM DI AM TYPE &
9. 0000 EACH 1, 500. 0000 5, 000. 0000 3, 000. 0000 3, 200. 0000
13, 500. 00 45, 000. 00 27, 000. 00 28, 800. 00
141 ADJUST VALVE BOX
4. 0000 EACH 250. 0000 250. 0000 200. 0000 400. 0000
1, 000. 00 1, 000. 00 800. 00 1, 600. 00
142 TRAI NI NG
8000. 0000 HR 2.0000 1. 0000 0. 5000 0. 1000
16, 000. 00 8, 000. 00 4,000. 00 800. 00
143 ROADSI DE CLEANUP
EST.
28, 000. 00 28, 000. 00 28, 000. 00 28, 000. 00
144 TRI MM NG AND CLEANUP
L.S.
25, 000. 00 15, 000. 00 5, 000. 00 10, 000. 00
145 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
146 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 1, 000. 00 500. 00 1, 000. 00
147 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
148 FIELD OFFI CE BUI LDI NG
L.S.
10, 000. 00 12, 000. 00 5, 000. 00 9, 750. 00
149 MAI LBOX SUPPORT TYPE 1-¢
12. 0000 EACH 125. 0000 175. 0000 175. 0000 250. 0000
1, 500. 00 2, 100. 00 2,100. 00 3, 000. 00



PAGE : 30-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* %« % Bl D TABULATI ON REPORT * * * TI ME: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 BI DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGGON NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 90 MORRI SON KNUDSEN CORPORATI OF  KI EW T PACI FI C CO. FRONTI ER- KEMPER CONSTRUCTORS,
SR 90 / EVERGREEN RD. | NTERCHANGE 101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE 4634 E MARGI NAL WAY S STE C-:
997017
PROJECT - 1M 0906( 189) M SSOULA MI  59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
150 MAI LBOX SUPPORT TYPE 1-I
7.0000 EACH 125. 0000 175. 0000 200. 0000 250. 0000
875. 00 1, 225. 00 1, 400. 00 1, 750. 00
BASE TOTAL $11, 987, 675. 90 $11, 142, 582. 25 $11, 034, 493. 00 $12, 730, 229. 50
ALTERNATE Al
151 GRAVEL BORROW | NCL. HAUL
1966. 0000 s 25. 0000 20. 0000 20. 0000 10. 0000
49, 150. 00 39, 320. 00 39, 320. 00 19, 660. 00
152 UNDERDRAI N Pl PE 200 MM DI AM
251. 0000 8 25. 0000 60. 0000 9. 0000 35. 0000
6, 275. 00 15, 060. 00 2,259. 00 8, 785. 00
153 DRAIN PI PE 200 MM DI AM
92. 0000 8 40. 0000 60. 0000 10. 0000 35. 0000
3, 680. 00 5, 520. 00 920. 00 3,220. 00
154 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
5363. 0000 s 10. 0000 26. 0000 10. 0000 14. 0000
53, 630. 00 139, 438. 00 53, 630. 00 75, 082. 00
155 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
28, 310. 00 50, 000. 00 5, 000. 00 8, 900. 00
156 GRAVEL BACKFILL FOR WALL
2029. 0000 s 20. 0000 28. 0000 32. 0000 20. 0000
40, 580. 00 56, 812. 00 64, 928. 00 40, 580. 00
157 ST. REINF. BAR FOR WALL #1 - Al
6460. 0000 kg 1. 1000 1. 0000 1. 0000 1. 0000
7,106. 00 6, 460. 00 6, 460. 00 6, 460. 00
158 CONC. CLASS 28 FOR WALL # 1-Al
178. 0000 s 450. 0000 450. 0000 650. 0000 635. 0000
80, 100. 00 80, 100. 00 115, 700. 00 113, 030. 00
159 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
17060. 0000 s 6. 0000 0. 1000 13. 0000 6. 5000
102, 360. 00 1, 706. 00 221, 780. 00 110, 890. 00

160 SHORI NG OR EXTRA EXCAVATI ON CLASS B
11430. 0000 n 2. 7500 0. 1000 1. 0000 4.0000
31,432.50 1, 143.00 11, 430. 00 45,720. 00



DOT_RGGB05
PS&E JOB NO: 997017 REVI SI ON NO : 1
CONTRACT NO: 005756 REGION NO : 6
VERSI ON NO : 4 WORK ORDER# : 0L2795
HWY : SR 090
TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE
997017
PROJECT 1M 0906(189)

COUNTY(S) : SPOKANE

------- 4TH BI DDER

* Kk *

MORRI SON KNUDSEN CORPORATI O

101 | NTERNATI ONAL WAY

M SSOULA MI 59802154¢

CONTRACTOR NUMBER :

100051

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 5TH BI DDER -
KIEW T PACI FI C CO

PAGE : 31-A

DATE: 12/ 16/ 1999

TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999

4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

446001

AWARDED ON : Sep

------- 6TH Bl DDER

1 1999

FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARGI NAL WAY S STE C-:

SEATTLE WA 981342328

CONTRACTOR NUMBER :

280570

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ALTERNATE Al
161 GRAVEL BACKFI LL FOR DRAI N
46. 0000 s 30. 0000 50. 0000 40. 0000 30. 0000
1, 380. 00 2, 300. 00 1, 840. 00 1, 380. 00
ALTERNATE Al TOTAL $404, 003. 50 $397, 859. 00 $523, 267. 00 $433, 707. 00
ALTERNATE A2
162 GRAVEL BORROW I NCL. HAUL
2733. 0000 s 25. 0000 0. 0000 0. 0000 0. 0000
68, 325. 00 0.00 0. 00 0. 00
163 UNDERDRAI N PI PE 200 MM DI AM
119. 0000 w 25. 0000 0. 0000 0. 0000 0. 0000
2,975. 00 0.00 0. 00 0. 00
164 DRAIN PI PE 200 MM DI AM
62. 0000 w 35. 0000 0. 0000 0. 0000 0. 0000
2,170. 00 0.00 0. 00 0. 00
165 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
4913. 0000 s 10. 0000 0. 0000 0. 0000 0. 0000
49, 130. 00 0.00 0. 00 0. 00
166 SHORI NG OR EXTRA EXCAVATI ON CL. A WALL #1-A2
L.S
28, 000. 00 0.00 0. 00 0. 00
167 GRAVEL BACKFILL FOR WALL
1855. 0000 s 20. 0000 0. 0000 0. 0000 0. 0000
37, 100. 00 0.00 0. 00 0. 00
168 ST. REINF. BAR FOR WALL #1-A2
2500. 0000 kg 1.1000 0. 0000 0. 0000 0. 0000
2, 750. 00 0.00 0. 00 0. 00
169 CONC. CLASS 28 FOR WALL #1-A2
88. 0000 s 450. 0000 0. 0000 0. 0000 0. 0000
39, 600. 00 0.00 0. 00 0. 00
170 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
17510. 0000 s 6. 0000 0. 0000 0. 0000 0. 0000
105, 060. 00 0.00 0. 00 0. 00
171 SHORI NG OR EXTRA EXCAVATI ON CLASS B
11380. 0000 e 2. 7500 0. 0000 0. 0000 0. 0000
31, 295. 00 0.00 0. 00 0. 00
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DATE: 12/ 16/ 1999
TI ME: 08: 19

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

HWY : SR 090

TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2795

BI DS OPENED ON : Aug 25 1999

AWARDED ON : Sep 1 1999
------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

MORRI SON KNUDSEN CORPORATI OF  KIEW T PACI FI C CO.
101 | NTERNATI ONAL WAY 4904 LK WASHI NGTON BLVD NE

FRONTI ER- KEMPER CONSTRUCTORS,
4634 E MARGI NAL WAY S STE C-:

997017
PROJECT | M 0906( 189) M SSOULA  MI 59802154¢ RENTON WA 980561057 SEATTLE WA 981342328
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 280570
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ALTERNATE A2

172 GRAVEL BACKFILL FOR DRAIN
26. 0000 nB

173 GEOSYNTHETI C RETAI NI NG WALL
414. 0000 n

ALTERNATE A2 TOTAL

BASE + Al TOTAL
BASE + A2 TOTAL

35. 0000
910. 00

150. 0000
62, 100. 00

$429, 415. 00

$12, 391, 679. 40

$12, 417, 090. 90

0. 0000
0. 00

0. 0000
0. 00

NO BI D THI S ALTERNATE

$11, 540, 441. 25

NO BI D THI' S ALTERNATE

0. 0000
0. 00

0. 0000
0. 00

NO BI D THI' S ALTERNATE

$11, 557, 760. 00

NO BI D THI' S ALTERNATE

0. 0000
0. 00

0. 0000
0. 00

NO BI D THI' S ALTERNATE

$13, 163, 936. 50

NO BI D THI S ALTERNATE




PAGE : 33-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT -1 M 0906(189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
697, 000. 00 1, 305, 000. 00 900, 000. 00
2 CLEARI NG AND GRUBBI NG
21. 9000 ha 7, 500. 0000 1, 500. 0000 5, 000. 0000
164, 250. 00 32, 850. 00 109, 500. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
25, 000. 00 25, 000. 00 50, 000. 00
4 REMOVI NG CEMENT CONC. SI DEWALK
82. 0000 e 10. 0000 9. 0000 11. 0000
820. 00 738. 00 902. 00
5 REMOVI NG CEMENT CONC. CURB AND GUTTER
45. 0000 w 20. 0000 10. 0000 7.0000
900. 00 450. 00 315. 00
6 REMOVI NG ASPHALT CONC. PAVEMENT
40. 0000 e 5. 0000 6. 0000 6. 0000
200. 00 240. 00 240. 00
7 REMOVI NG BEAM GUARDRAI L ANCHOR
6. 0000 EACH 200. 0000 155. 0000 200. 0000
1, 200. 00 930. 00 1, 200. 00
8 REMOVI NG BEAM GUARDRAI L
540. 0000 w 5. 0000 5. 0000 5. 0000
2, 700. 00 2, 700. 00 2, 700. 00
9 REMOVI NG GUI DE POST
90. 0000 EACH 5. 0000 6. 0000 5. 0000
450. 00 540. 00 450. 00
10 REMOVI NG TEMPORARY PAVEMENT MARKI NG
28850. 0000 w 0. 8000 1. 6000 1. 7000
23, 080. 00 46, 160. 00 49, 045. 00
11 REMOVI NG PAI NT STRI PE
15880. 0000 w 1. 0000 1. 6000 1. 7000
15, 880. 00 25, 408. 00 26, 996. 00

12 REMOVI NG FENCE
6040. 0000 hg 2.0000 2.1000 3. 3000
12, 080. 00 12, 684. 00 19, 932. 00



PAGE : 34-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT -1 M 0906(189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
13 ROADWAY EXCAVATI ON | NCL. HAUL
146980. 0000 s 3. 9500 4. 0000 3.3000
580, 571. 00 587, 920. 00 485, 034. 00
14 COMMON BORROW | NCL. HAUL
140640. 0000 s 8. 0000 7.3000 8. 0000
1,125, 120. 00 1,026, 672. 00 1,125, 120. 00
15 SELECT BORROW | NCL. HAUL
52674. 0000 s 10. 0000 8. 4000 11. 0000
526, 740. 00 442, 461. 60 579, 414. 00
16 EMBANKMENT COMPACTI ON
311130. 0000 s 0. 5000 0. 8000 1. 3500
155, 565. 00 248, 904. 00 420, 025. 50
DRAI NAGE
17 GRATE | NLET TYPE 2
13. 0000 EACH 1, 500. 0000 1, 250. 0000 2, 000. 0000
19, 500. 00 16, 250. 00 26, 000. 00
18 PRECAST CONCRETE DRYWELL
16. 0000 EACH 1, 300. 0000 3, 800. 0000 2, 000. 0000
20, 800. 00 60, 800. 00 32, 000. 00
19 SCHEDULE A CULV. PIPE 300 MM DI AM
16. 0000 w 50. 0000 60. 0000 50. 0000
800. 00 960. 00 800. 00
20 ENERGY DI SSI PATER
7.0000 EACH 2, 500. 0000 1, 900. 0000 600. 0000
17, 500. 00 13, 300. 00 4, 200. 00
STORM SEVER
21 CATCH BASIN TYPE 1
81. 0000 EACH 900. 0000 950. 0000 2, 000. 0000
72, 900. 00 76, 950. 00 162, 000. 00
22 CATCH BASIN TYPE 2 1200 MM DI AM
29. 0000 EACH 1, 500. 0000 1, 700. 0000 2, 200. 0000
43, 500. 00 49, 300. 00 63, 800. 00

23 TESTI NG STORM SEWER PI PE
5560. 0000 hg 3. 0000 5. 0000 5. 0000
16, 680. 00 27, 800. 00 27, 800. 00



DOT_RGGBO5

* Kk *

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2795

HWY : SR 090

TITLE : SR 90
SR 90 / EVERGREEN RD. | NTERCHANGE
997017

PRQJECT 1M 0906(189)

COUNTY(S) : SPOKANE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 7TH Bl DDER

GOODFELLOW BRCS.

1407 N WALLA WALLA AVE

98801- 1530

VENATCHEE WA 98807059¢
CONTRACTOR NUMBER :

PAGE : 35-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999
AWARDED ON : Sep 1 1999

------- 8TH BIDDER -------

N. A. DEGERSTROM | NC.
3303 N SULLI VAN RD

99216-1676
SPOKANE WA 992100426
CONTRACTOR NUMBER : 214002

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
24 PLAIN CONC. STORM SEWER PI PE 200 MM DI AM
14. 5000 w 115. 0000 80. 0000 27.0000
1, 667.50 1, 160. 00 391. 50
25 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
2389. 0000 w 50. 0000 100. 0000 40. 0000
119, 450. 00 238, 900. 00 95, 560. 00
26 PLAIN CONC. STORM SEWER PI PE 450 MM DI AM
1677. 0000 w 70. 0000 115. 0000 60. 0000
117, 390. 00 192, 855. 00 100, 620. 00
27 PLAIN CONC. STORM SEWER Pl PE 600 MM DI AM
442. 0000 w 90. 0000 150. 0000 79. 0000
39, 780. 00 66, 300. 00 34, 918. 00
28 CL. Il REINF. CONC. STORM SEWER Pl PE 750 MM DI AM
390. 0000 w 130. 0000 200. 0000 100. 0000
50, 700. 00 78, 000. 00 39, 000. 00
29 CL. Ill REINF. CONC. STORM SEWER PI PE 750 MM DI AM
351. 0000 w 150. 0000 200. 0000 115. 0000
52, 650. 00 70, 200. 00 40, 365. 00
30 CL. V REINF. CONC. STORM SEWER PI PE 300 MM DI AM
44,5000 w 180. 0000 100. 0000 43. 0000
8, 010. 00 4, 450. 00 1,913. 50
31 CL. V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
138. 5000 w 100. 0000 115. 0000 66. 0000
13, 850. 00 15, 927.50 9, 141. 00
32 CL. V REINF. CONC. STORM SEWER PI PE 750 MM DI AM
57.5000 w 150. 0000 215. 0000 115. 0000
8, 625. 00 12, 362. 50 6, 612. 50
33 CL. V REINF. CONC. STORM SEWER PI PE 900 MM DI AM
15. 0000 w 200. 0000 300. 0000 132. 0000
3, 000. 00 4,500. 00 1, 980. 00
STRUCTURE
34 ST. REINF. BAR FOR SUBSTRUCTURE
140600. 0000 kg 1. 2500 1.2000 1. 3200
175, 750. 00 168, 720. 00 185, 592. 00



DOT_RGGBO5

PS&E JOB NO: 997017

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

PAGE : 36-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT | M 0906( 189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
35 ST. REINF. BAR FOR BRI DGE WALL
21460. 0000 kg 1.1000 1. 3000 1. 3200
23, 606. 00 27,898. 00 28, 327.20
36 CONC. CLASS 28 FOR BRI DGE WALL
487. 0000 s 600. 0000 390. 0000 375. 0000
292, 200. 00 189, 930. 00 182, 625. 00
37 NO SE BARRI ER
216. 0000 e 90. 0000 160. 0000 150. 0000
19, 440. 00 34, 560. 00 32, 400. 00
38 CONC. CLASS 28 FOR SUBSTRUCTURE
1416. 0000 s 600. 0000 390. 0000 370. 0000
849, 600. 00 552, 240. 00 523, 920. 00
39 DEFI CI ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-2.00 -2.00 -2.00
40 SUPERSTRUCTURE - EVERGREEN RD. UXI NG
L.S.
977, 000. 00 920, 000. 00 875, 000. 00
41 SUPERSTRUCTURE - M SSION AVE. UXI NG
L.S.
477, 000. 00 520, 000. 00 495, 000. 00
42 CONDUI T PIPE 53 MM DI AM
707. 0000 w 40. 0000 28. 0000 20. 0000
28, 280. 00 19, 796. 00 14, 140. 00
43 BRI DGE RAI LI NG TYPE BP
264. 0000 w 150. 0000 160. 0000 178. 0000
39, 600. 00 42, 240. 00 46, 992. 00
44  SNOW FENCE
86. 0000 w 60. 0000 95. 0000 72.0000
5, 160. 00 8, 170. 00 6, 192. 00
45 TRAFFI C BARRI ER
279. 0000 w 200. 0000 170. 0000 227.0000
55, 800. 00 47, 430. 00 63, 333. 00
46 UTILITY HANGER AND CONDUI TS
L.S.
21, 000. 00 24, 000. 00 15, 000. 00



PAGE : 37-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SI ON NO : Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGI ON NO AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT | M 0906( 189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
47  PEDESTRI AN BARRI ER
172. 0000 w 200. 0000 175. 0000 350. 0000
34, 400. 00 30, 100. 00 60, 200. 00
SURFACI NG
48 CRUSHED SURFACI NG BASE COURSE
64760. 0000 t 9. 0000 12. 0000 9. 0000
582, 840. 00 777, 120. 00 582, 840. 00
LI QUI D ASPHALT
49 ASPHALT FOR TACK COAIT
87. 4000 t 177.0000 210. 0000 243.0000
15, 469. 80 18, 354. 00 21, 238. 20
50 ANTI - STRI PPI NG ADDI TI VE
EST.
9, 670. 00 9, 670. 00 9, 670. 00
CEMENT CONCRETE PAVENMENT
51 FURNI SHI NG 14 DAY CONC. FOR CEMENT CONC. PAVEMENT
3104. 0000 s 70. 0000 105. 0000 100. 0000
217, 280. 00 325, 920. 00 310, 400. 00
52 CEMENT CONC. PAVEMENT
12163. 0000 e 10. 5000 29. 0000 15. 0000
127, 711. 50 352, 727. 00 182, 445. 00
53 RI DE SMOOTHNESS COMPLI ANCE ADJUSTNMVENT
CALC
4, 860. 00 4,860. 00 4, 860. 00
54 CEMENT CONC. APPROACH 3 DAY
332. 0000 e 35. 0000 28. 0000 36. 0000
11, 620. 00 9, 296. 00 11, 952. 00
55  CEMENT CONC. DRI VEWAY
60. 0000 e 10. 0000 34. 0000 36. 0000
600. 00 2, 040. 00 2, 160. 00
56 BRI DGE APPROACH SLAB
714. 0000 e 163. 0000 165. 0000 155. 0000
116, 382. 00 117, 810. 00 110, 670. 00



DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

* Kk *

REVISION NO : 1
REGGON NO : 6
WORK ORDER# : 0L2795

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

PAGE : 38-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999
AWARDED ON : Sep 1 1999

HAWY CSR 090 e 7TH BIDDER  ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS. , N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT | M 0906( 189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
57 PLANI NG Bl TUM NOUS PAVEMENT
35720. 0000 e 0. 9000 1.1000 3. 6000
32, 148.00 39, 292. 00 128, 592. 00
58 ASPHALT CONC. PAVEMENT CL. A PG 70- 3«
25068. 0000 t 26. 0000 33. 0000 36. 0000
651, 768. 00 827, 244. 00 902, 448. 00
59 ASPHALT CONC. PAVEMENT CL. E PG 70- 3:
23578. 0000 t 26. 0000 33. 0000 36. 0000
613, 028. 00 778,074. 00 848, 808. 00
60 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
37,570. 00 37,570. 00 37,570. 00
61 COMPACTI ON PRI CE ADJUSTMENT
CALC
25, 000. 00 25, 000. 00 25, 000. 00
62 ASPHALT CONC. APPROACH CL. A PG 70-3:
74.0000 t 50. 0000 90. 0000 42.0000
3, 700. 00 6, 660. 00 3,108. 00
63 LONG TUDI NAL JOI NT SEAL
520. 0000 w 2.5000 5. 0000 18. 0000
1, 300. 00 2, 600. 00 9, 360. 00
64  SELF ADHERI NG RUBBERI ZED ASPHALT MEMBRANE
3180. 0000 e 8. 0000 7.0000 6. 0000
25, 440. 00 22, 260. 00 19, 080. 00
EROSI ON CONTROL AND PLANTI NG
65 TOPSO L TYPE B
11038. 0000 s 12. 5000 11. 0000 8. 0000
137, 975. 00 121, 418. 00 88, 304. 00
66 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
14.5000 ha 2, 950. 0000 2, 800. 0000 3, 350. 0000
42,775.00 40, 600. 00 48, 575. 00
67 SO L BI NDER OR TACKI NG AGENT
14. 3000 ha 700. 0000 400. 0000 1, 400. 0000
10, 010. 00 5, 720. 00 20, 020. 00



PAGE : 39-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT -1 M 0906(189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
68 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
5, 030. 00 5, 030. 00 5, 030. 00
69 PLANT SELECTI ON
1760. 0000 EACH 2.5000 7.0000 40. 0000
4, 400. 00 12, 320. 00 70, 400. 00
70 SOD | NSTALLATI ON
670. 0000 e 8. 0000 10. 0000 6. 0000
5, 360. 00 6, 700. 00 4,020. 00
TRAFFI C
71 CEMENT CONC. BARRI ER CURB AND GUTTER
1719. 0000 w 25. 0000 25. 0000 45. 0000
42,975. 00 42,975. 00 77, 355. 00
72 CEMENT CONC. BARRI ER CURB
1256. 0000 w 20. 0000 25. 0000 36. 0000
25, 120. 00 31, 400. 00 45, 216. 00
73  MODI FI ED CEMENT CONC. BARRI ER CURB
758. 0000 w 20. 0000 22.0000 50. 0000
15, 160. 00 16, 676. 00 37, 900. 00
74 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
1308. 0000 w 13. 0000 16. 0000 33. 0000
17, 004. 00 20, 928. 00 43, 164. 00
75 DOUBLE FACED MOUNTABLE CEMENT CONC. CURB
100. 0000 w 20. 0000 34. 0000 40. 0000
2, 000. 00 3, 400. 00 4, 000. 00
76 EXTRUDED CURB
630. 0000 w 8. 0000 16. 0000 20. 0000
5, 040. 00 10, 080. 00 12, 600. 00
77 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
374. 0000 w 41. 0000 44,0000 20. 0000
15, 334. 00 16, 456. 00 7, 480. 00

78 BEAM GUARDRAIL TYPE 1
1047. 0000 hg 50. 0000 37.0000 100. 0000
52, 350. 00 38, 739. 00 104, 700. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

PAGE : 40-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT | M 0906( 189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
79 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
5. 0000 EACH 1, 200. 0000 1, 000. 0000 750. 0000
6, 000. 00 5, 000. 00 3, 750. 00
80 BEAM GUARDRAI L FLARED TERM NAL
16. 0000 EACH 2, 000. 0000 1, 800. 0000 1, 800. 0000
32, 000. 00 28, 800. 00 28, 800. 00
81 BEAM GUARDRAI L ANCHOR TYPE 4
11. 0000 EACH 350. 0000 460. 0000 500. 0000
3, 850. 00 5, 060. 00 5, 500. 00
82 TEMPORARY CONC. BARRI ER
10687. 0000 w 30. 0000 45. 0000 60. 0000
320, 610. 00 480, 915. 00 641, 220. 00
83 CONC. BARRI ER BERM TYPE 1
12. 0000 EACH 475. 0000 850. 0000 350. 0000
5, 700. 00 10, 200. 00 4, 200. 00
84 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 3, 500. 0000 30, 000. 0000 5, 000. 0000
7, 000. 00 60, 000. 00 10, 000. 00
85 REPAIR | MPACT ATTENUATOR
EST.
1, 000. 00 1, 000. 00 1, 000. 00
86 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 800. 0000 3, 600. 0000 1, 000. 0000
1, 600. 00 7,200. 00 2, 000. 00
87 FLEXI BLE GUI DE POST
274.0000 EACH 22.0000 25. 0000 25. 0000
6, 028. 00 6, 850. 00 6, 850. 00
88 PAINT STRI PE
26040. 0000 w 0. 3000 0. 2000 0. 3500
7,812.00 5, 208. 00 9,114. 00
89 PLASTIC STRI PE
5150. 0000 w 1. 8000 2. 6000 1. 0000
9, 270. 00 13, 390. 00 5, 150. 00
90 PAI NTED GORE STRI PE
2640. 0000 w 0. 3500 0. 5000 0. 5000
924. 00 1, 320. 00 1, 320. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT -1 M 0906(189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
91 PLASTI C GORE STRI PE
1510. 0000 w 4. 0000 4. 4000 1. 7000
6, 040. 00 6, 644. 00 2,567.00
92 PAI NTED DROP LANE STRI PE
1130. 0000 w 0. 4000 0. 2000 0. 3500
452. 00 226. 00 395. 50
93 PLASTI C DROP LANE STRI PE
290. 0000 w 2.0000 3. 0000 1. 0000
580. 00 870. 00 290. 00
94 PLASTI C CROSSWALK STRI PE
131. 0000 e 21. 0000 22.0000 3. 6000
2, 751. 00 2,882.00 471. 60
95 PLASTI C STOP BAR
132. 0000 w 18. 0000 13. 0000 10. 0000
2,376.00 1, 716. 00 1, 320. 00
96 PLASTI C TRAFFI C ARROW
69. 0000 EACH 45. 0000 55. 0000 60. 0000
3, 105. 00 3, 795. 00 4,140. 00
97 PLASTI C TRAFFI C LETTER
68. 0000 EACH 40. 0000 20. 0000 27.0000
2, 720. 00 1, 360. 00 1, 836. 00
98 TEMPORARY PAVEMENT MARKI NG
49710. 0000 w 0.1300 0. 2000 3. 0000
6, 462. 30 9, 942. 00 149, 130. 00
99 PERMANENT SI GNI NG
L.S.
54, 640. 00 75, 000. 00 50, 000. 00
100 SIGN BRIDGE NO. 1
L.S.
40, 000. 00 50, 000. 00 27, 000. 00
101 CANTI LEVER SI GN STRUCTURE NO. 1
L.S.
25, 000. 00 17, 000. 00 27, 000. 00

102 CANTI LEVER SI GN STRUCTURE NO. 2
L.S.
25, 000. 00 18, 500. 00 27, 000. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
W CSR 090 e 7TH BIDDER  ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BRGOS., | NC. N. A, DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT - 1M 0906( 189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
103 CANTI LEVER SI GN STRUCTURE NO. 3
L.S.
25, 000. 00 18, 500. 00 27, 000. 00
104 CANTI LEVER SI GN STRUCTURE NO. 4
L.S.
25, 000. 00 18, 500. 00 27, 000. 00
105 CANTI LEVER SI GN STRUCTURE NO. 5
L.S.
25, 000. 00 18, 500. 00 27, 000. 00
106 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S.
4, 956. 00 4,500. 00 15, 000. 00
107 BRI DGE MOUNTED SI GN BRACKET NO. 2
L.S.
4,896. 00 4,500. 00 15, 000. 00
108 BRI DGE MOUNTED SI GN BRACKET NO. 3
L.S.
7,020. 00 4,500. 00 15, 000. 00
109 BRI DGE MOUNTED SI GN BRACKET NO. 4
L.S.
3, 000. 00 4,500. 00 15, 000. 00
110 | LLUM NATI ON SYSTEM #1 (NORTH RAMP TERM NUS)
L.S.
62, 100. 00 35, 000. 00 35, 000. 00
111 1 LLUM NATI ON SYSTEM #2 (SOUTH RAMP TERM NUS)
L.S.
77, 000. 00 44, 000. 00 35, 000. 00
112 1 LLUM NATI ON SYSTEM #3 (MOD. Pl NES)
L.S.
21, 000. 00 20, 000. 00 35, 000. 00
113 | LLUM NATI ON SYSTEM #4 (MOD. SULLI VAN)
L.S.
83, 000. 00 60, 000. 00 35, 000. 00

114 | LLUM NATI ON SYSTEM #5 ( EASTBOUND SR- 90)
L.S.
84, 000. 00 56, 000. 00 75, 000. 00



DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756

REVISION NO : 1
REGGON NO : 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

PAGE : 43-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999
AWARDED ON : Sep 1 1999

VERSI ON NO : 4 WORK ORDER# : 0L2795
HAWY CSR 090 e 7TH BIDDER  ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS. , N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT | M 0906( 189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
115 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 1 NS- WRE- NS
L.S.
99, 000. 00 70, 000. 00 75, 000. 00
116 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM #2 W NS&NS- E
L.S.
108, 000. 00 74, 000. 00 75, 000. 00
117 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM #3 | NDI ANA
L.S.
66, 000. 00 77, 000. 00 60, 000. 00
118 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM #4
L.S.
81, 000. 00 76, 000. 00 60, 000. 00
119 SEQUENTI AL ARROW SI GN
1780. 0000 HR 3. 0000 4. 0000 2.5000
5, 340. 00 7,120. 00 4, 450. 00
120 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 1, 500. 0000 8, 000. 0000 1, 200. 0000
3, 000. 00 16, 000. 00 2, 400. 00
121 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1000. 0000 HR 20. 0000 6. 0000 6. 0000
20, 000. 00 6, 000. 00 6, 000. 00
122 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
11, 500. 00 4, 000. 00 10, 000. 00
123 TRAFFI C CONTROL LABOR
5210. 0000 HR 26. 0000 31. 0000 32.0000
135, 460. 00 161, 510. 00 166, 720. 00
124 TRAFFI C CONTROL VEHI CLE
287.0000 DAY 35. 0000 55. 0000 50. 0000
10, 045. 00 15, 785. 00 14, 350. 00
125 TRAFFI C CONTROL SUPERVI SOR
1037. 0000 HR 31. 0000 33. 0000 36. 0000
32, 147.00 34, 221.00 37,332.00
126 CONSTRUCTI ON SI GNS CLASS A
208. 0000 e 64. 6000 60. 0000 76. 0000
13, 436. 80 12, 480. 00 15, 808. 00



DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756
VERSI ON NO : 4

REVISION NO : 1
REGGON NO : 6

WORK ORDER# : 0L2795

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

PAGE : 44-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999
AWARDED ON : Sep 1 1999

HY CSR 090 e 7TH BIDDER  ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS. , N. A. DEGERSTROM | NC
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT | M 0906( 189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : CONTRACTOR NUMBER : 214002
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
127 PLUGG NG EXI STI NG Pl PE
13. 0000 EACH 150. 0000 175. 0000 50. 0000
1, 950. 00 2,275.00 650. 00
128 STRUCTURE SURVEYI NG
L.S
133, 000. 00 30, 000. 00 150, 000. 00
129 CEMENT CONC. S| DEWALK
2582. 0000 e 34. 0000 20. 0000 20. 0000
87, 788. 00 51, 640. 00 51, 640. 00
130 CONC. SLOPE PROTECTI ON
755. 0000 e 40. 0000 75. 0000 72. 0000
30, 200. 00 56, 625. 00 54, 360. 00
131  CEMENT CONC. CL 20 FOR TRAFFI C | SLAND
2580. 0000 e 33. 5000 18. 0000 36. 0000
86, 430. 00 46, 440. 00 92, 880. 00
132 REDI RECTI ONAL LAND FORM
720. 0000 s 24.2000 20. 0000 8. 0000
17, 424. 00 14, 400. 00 5, 760. 00
133 CHAIN LI NK FENCE TYPE 3
4974. 0000 w 16. 5000 15. 0000 38. 0000
82,071.00 74, 610. 00 189, 012. 00
134 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
46. 0000 EACH 190. 0000 170. 0000 150. 0000
8, 740. 00 7,820. 00 6, 900. 00
135 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 1, 000. 0000 750. 0000 600. 0000
1, 000. 00 750. 00 600. 00
136 GLARE SCREEN TYPE 2
174. 0000 w 36. 0000 60. 0000 66. 0000
6, 264. 00 10, 440. 00 11, 484. 00
137 ADJUST MANHOLE
12. 0000 EACH 500. 0000 240. 0000 250. 0000
6, 000. 00 2, 880. 00 3, 000. 00
138 MANHOLE 1200 MM DI AM TYPE &
36. 0000 EACH 1, 500. 0000 1, 750. 0000 2, 500. 0000
54, 000. 00 63, 000. 00 90, 000. 00



PAGE : 45-A

DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
- * % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
W CSR 090 e 7TH BIDDER  ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BRGOS., | NC. N. A, DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT - 1M 0906( 189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
139 MANHOLE 1350 MM DI AM TYPE &
2.0000 EACH 2, 000. 0000 2, 500. 0000 3, 000. 0000
4, 000. 00 5, 000. 00 6, 000. 00
140 MANHOLE 1800 MM DI AM TYPE &
9. 0000 EACH 1, 500. 0000 3, 600. 0000 4, 000. 0000
13, 500. 00 32, 400. 00 36, 000. 00
141 ADJUST VALVE BOX
4. 0000 EACH 250. 0000 175. 0000 150. 0000
1, 000. 00 700. 00 600. 00
142 TRAI NI NG
8000. 0000 HR 2.0000 1. 0000 2.0000
16, 000. 00 8, 000. 00 16, 000. 00
143 ROADSI DE CLEANUP
EST.
28, 000. 00 28, 000. 00 28, 000. 00
144 TRI MM NG AND CLEANUP
L.S.
25, 000. 00 25, 000. 00 30, 000. 00
145 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
146 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 1, 000. 00 10, 000. 00
147 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
148 FIELD OFFI CE BUI LDI NG
L.S.
10, 000. 00 12, 000. 00 15, 000. 00

149 MAI LBOX SUPPORT TYPE 1-¢
12. 0000 EACH 125. 0000 175. 0000 150. 0000
1, 500. 00 2,100. 00 1, 800. 00



DOT_RGGBO5

PS&E JOB NO: 997017

* Kk *

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT
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PAGE : 46-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999

CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. N. A. DEGERSTROM | NC
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT | M 0906( 189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
150 MAI LBOX SUPPORT TYPE 1-[
7.0000 EACH 125. 0000 200. 0000 230. 0000
875. 00 1, 400. 00 1, 610. 00
BASE TOTAL $11, 987, 675. 90 $13, 134, 667. 60 $13, 420, 069. 50
ALTERNATE Al
151 GRAVEL BORROW I NCL. HAUL
1966. 0000 s 25. 0000 25. 0000 8. 0000
49, 150. 00 49, 150. 00 15, 728. 00
152 UNDERDRAI N PI PE 200 MM DI AM
251. 0000 w 25. 0000 21. 0000 50. 0000
6, 275. 00 5,271. 00 12, 550. 00
153 DRAIN PI PE 200 MM DI AM
92. 0000 w 40. 0000 20. 0000 50. 0000
3, 680. 00 1, 840. 00 4, 600. 00
154 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
5363. 0000 s 10. 0000 5. 0000 8. 0000
53, 630. 00 26, 815. 00 42,904. 00
155 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
28, 310. 00 1, 500. 00 21, 000. 00
156 GRAVEL BACKFILL FOR WALL
2029. 0000 s 20. 0000 30. 0000 20. 0000
40, 580. 00 60, 870. 00 40, 580. 00
157 ST. REINF. BAR FOR WALL #1 - Al
6460. 0000 kg 1.1000 1. 0000 1. 2200
7,106. 00 6, 460. 00 7,881. 20
158 CONC. CLASS 28 FOR WALL # 1-Al
178. 0000 s 450. 0000 360. 0000 350. 0000
80, 100. 00 64, 080. 00 62, 300. 00
159 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
17060. 0000 s 6. 0000 2.0000 8. 0000
102, 360. 00 34, 120. 00 136, 480. 00
160 SHORI NG OR EXTRA EXCAVATI ON CLASS B
11430. 0000 e 2. 7500 1. 0000 0. 2500
31, 432. 50 11, 430. 00 2,857.50



PAGE : 47-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 16/ 1999
* % * Bl D TABULATI ON REPORT * * * TI VE: 08: 19
PS&E JOB NO: 997017 REVI SION NO : 1 Bl DS OPENED ON : Aug 25 1999
CONTRACT NO: 005756 REGION NO : 6 AWARDED ON : Sep 1 1999
VERSI ON NO : 4 WORK ORDER# : 0L2795
HY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER -------
TITLE : SR 90 GOODFELLOW BROS., | NC. N. A. DEGERSTROM | NC.
SR 90 / EVERGREEN RD. | NTERCHANGE 1407 N WALLA WALLA AVE 3303 N SULLI VAN RD
997017 98801- 1530 99216- 1676
PROJECT -1 M 0906(189) WENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ALTERNATE Al
161 GRAVEL BACKFI LL FOR DRAI N
46. 0000 s 30. 0000 30. 0000 20. 0000
1, 380. 00 1, 380. 00 920. 00
ALTERNATE Al TOTAL $404, 003. 50 $262, 916. 00 $347, 800. 70
ALTERNATE A2
162 GRAVEL BORROW I NCL. HAUL
2733. 0000 s 25. 0000 0. 0000 0. 0000
68, 325. 00 0. 00 0. 00
163 UNDERDRAI N PI PE 200 MM DI AM
119. 0000 w 25. 0000 0. 0000 0. 0000
2,975. 00 0. 00 0. 00
164 DRAIN PI PE 200 MM DI AM
62. 0000 w 35. 0000 0. 0000 0. 0000
2,170. 00 0. 00 0. 00
165 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
4913. 0000 s 10. 0000 0. 0000 0. 0000
49, 130. 00 0. 00 0. 00
166 SHORI NG OR EXTRA EXCAVATI ON CL. A WALL #1-A2
L.S.
28, 000. 00 0. 00 0. 00
167 GRAVEL BACKFILL FOR WALL
1855. 0000 s 20. 0000 0. 0000 0. 0000
37, 100. 00 0. 00 0. 00
168 ST. REINF. BAR FOR WALL #1-A2
2500. 0000 kg 1.1000 0. 0000 0. 0000
2, 750. 00 0. 00 0. 00
169 CONC. CLASS 28 FOR WALL #1-A2
88. 0000 s 450. 0000 0. 0000 0. 0000
39, 600. 00 0. 00 0. 00
170 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
17510. 0000 s 6. 0000 0. 0000 0. 0000
105, 060. 00 0. 00 0. 00

171 SHORI NG OR EXTRA EXCAVATI ON CLASS B
11380. 0000 n 2. 7500 0. 0000 0. 0000
31, 295. 00 0. 00 0. 00



DOT_RGGBO5

PS&E JOB NO: 997017
CONTRACT NO: 005756

REVISION NO : 1
REGGON NO : 6

VERSI ON NO : 4 WORK ORDER# :
HWY : SR 090
TITLE : SR 90

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

0L2795

SR 90 / EVERGREEN RD. | NTERCHANGE

Bl D TABULATI ON REPORT * * *

7TH BI DDER

GOODFELLOW BROCS., | NC.
1407 N WALLA WALLA AVE

PAGE : 48-A

DATE: 12/ 16/ 1999
TI ME: 08: 19

BI DS OPENED ON : Aug 25 1999

8TH BI DDER

N. A. DEGERSTROM | NC.
3303 N SULLI VAN RD

AWARDED ON : Sep 1 1999

997017 98801- 1530 99216- 1676
PROJECT | M 0906( 189) VENATCHEE WA 98807059¢ SPOKANE WA 992100426
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ALTERNATE A2
172 GRAVEL BACKFILL FOR DRAIN
26. 0000 B 35. 0000 0. 0000 0. 0000
910. 00 0. 00 0. 00
173 GEOSYNTHETI C RETAI NI NG WALL
414. 0000 m 150. 0000 0. 0000 0. 0000
62, 100. 00 0. 00 0. 00
ALTERNATE A2 TOTAL $429, 415. 00 NO BI D THI S ALTERNATE NO BI D THI S ALTERNATE

BASE + Al TOTAL
BASE + A2 TOTAL

$12, 391, 679. 40

$12, 417, 090. 90

$13, 397, 583. 60

NO BI D THI' S ALTERNATE

$13, 767, 870. 20

NO BI D THI' S ALTERNATE




DOT_RGGBO5
PS&E JOB NO:

CONTRACT NO
TITLE:

997017
005756

SR 90
SR 90 /

997017

EVERGREEN RD.

$11, 230, 975.

$11, 278, 469.

$11, 447, 961.

$11, 540, 441.

$11, 557, 760.

$13, 163, 936.

$13, 397, 583.

60

75

93

25

00

50

60

PAGE :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* ok

| NTERCHANGE

BASE

BASE

BASE

BASE

BASE

BASE

BASE

ALTERNATE COMBI NATI ON BI DS *oEx
RANKED BY DOLLAR AMOUNT

Al

Al

Al

Al

Al

Al

Al

HWY: SR 090

BI DS OPENED ON:
*oxox Aug 25 1999

REG ON: 6

HARCON | NCORPORATED

3931 E BOONE AVE
SPOKANE, WA 992024536

MAX J. KUNEY COMPANY

120 N RALPH ST

99202- 4795

PO BOX 4008 STA B
SPOKANE, WA 992020008

STEELMAN- DUFF, | NC.

1490 FAIR ST
CLARKSTON, WA 994032399

MORRI SON KNUDSEN CORPORATI O

101 | NTERNATI ONAL WAY
M SSOULA, MI 598021549

KIEW T PACI FI C CO.

NO ORDER ( ESA2811)
4904 LK WASHI NGTON BLVD NE
RENTON, WA 980561057

FRONTI ER- KEMPER CONSTRUCTORS,

I NC.
4634 E MARG NAL WAY S STE C- 140
SEATTLE, WA 981342328

GOODFELLOW BROCS., | NC.

NO ORDER ( ESA2609)

1407 N WALLA WALLA AVE
98801- 1530

PO BOX 598

VENATCHEE, WA 988070598

49- A
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CONTRACT NO:

TI TLE:

PAGE :
WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
997017 * * % ALTERNATE COMBI NATION BIDS * * * Bl DS OPENED ON:
005756 * * *  RANKED BY DOLLAR AMOUNT  * * * Aug 25 1999
SR 90 -6
SR 90 / EVERGREEN RD. | NTERCHANGE REGI ON:
997017
HWY: SR 090
$13, 767, 870. 20 BASE + Al N. A. DEGERSTROM | NC.
3303 N SULLI VAN RD
99216- 1676
PO BOX 425

SPOKANE, WA 992100426

50-A



